General Services Administration
Federal Acquisition Service
Assisted Services Division
Southeast Sunbelt Region

PERFORMANCE WORK STATEMENT
Task Title: C4ISR Technical, Engineering Research, and Sustainment Support

Task Order No: 1D04140015
Date: 01/18/2017

Modification History:

Mod60: Add incremental funding to Option Year Two T&M.
Mod59: Add incremental funding to Option Year Two T&M.

Mod58: Add incremental funding to Option Year Two FFP task item.
Mod57: Add incremental funding to Option Year Two T&M.

Mod56:
e Increase FFP travel budget, PWS 8.13.1
e No Cost Realignments

Mod55: Add incremental funding to Option Year Two T&M.

Mod54:
e Add incremental funding to Option Year Two T&M in the amount of $384,020.39.
e De-obligate $224,350.68 from Option Year Two T&M.

Mod53: Add incremental funding to Option Year Two T&M

Mod52:
¢ De-obligate residual funds from Base Year in the amount of $38,056.88 (MIPR
F1TODH4282G001)
¢ De-obligate residual funds from Option Year One in the amount of $78,005.91 (MIPR
F1TODH5293G101)
e Add incremental funding to Option Year Two

Mod51:
e Add incremental funding to Option Year Two
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e Rollover funding from Base Year to Option Year Two in the amount of $6043.05 (MIPR
F1TOBH5152G101).

e De-obligates residual funding in the amount of $46,922.04 (MIPR F1TODH4342G001)
from the FFP task item in the Base Year.

e De-obligates residual funding in the amount of $64,770.33 (MIPR FADBV5156G101) from
Time and Material task item in Option Year One

Mod50:
e Rollover residual funding in the amount of $161,701.91 from Option Year One to Option
Year Two.
e Add incremental funding to Option Year Two

Mod49:
e Rollover residual funding in the amount of $227,227.24 from Option Year One to Option
Year Two.

e Add incremental funding to Option Year Two

Mod48:
¢ Rollover residual funding in the amount of $37,360.25 from Option Year One to Option
Year Two.
e De-obligate from Option Year One $26,855.70, MIPR FITODH5293G101

Mod47:
e Add incremental funding to Option Year Two T&M
e Rollover residual funding in the amount of $424,908.68 from Option Year One to Option
Year Two.

Mod46:
e Incorporate updated Government Furnished Equipment Listing dated 7/26/2016, PWS 15.0
e Increase level of effort for 96 Range Support Squadron for test aircraft modifications and
upgrades, PWS 3.2,3.3, 3.4 and 3.8
e Realignment
e Add Incremental Funding

Mod45: Add incremental funding to Option Year Two T&M

Mod44:
e Add support for AMRAAM, PWS 3.10.4 and PWS 4.0 (Performance Matrix)
e Incorporate FFP Payment Schedule for Option Year Two, PWS paragraph 12.4
e Add incremental funding for Option Year Two T&M

Mod43:
e No Cost realignment within Option Year One Time & Material
e Realign Option Year One Time & Material residual ceiling to Option Year Two ceiling
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e Add incremental funding to Option Year Two Time & Material
Mod42: Add incremental funding to Option Year Two Time & Material.

Mod41:
e Add funding to FFP for exercising Option Year Two
e Add incremental funding to option year two Time & Material

Mod40: Exercise Option Year Two

Mod39:
¢ Add incremental funding to Option Year One
e Update PWS 8.13.1 Travel Budgetary Estimates to coincide with M38 quote
e Update PWS 8.14 ODC Budgetary Estimates to coincide with M38 quote
¢ Update FFP Payment Schedule in PWS 12.4 based on M38 quote

Mod38:
¢ Requirement Increase for FFP, PWS 3.14.3 and 3.14.4
e Realignment of Skill Level hours in Option Year One
e Add incremental funding to Option Year One

Mod37: Incremental funding to Option Year One T&M
Mod36: Incremental funding to Option Year One T&M
Mod35: Incremental funding to Option Year One T&M
Mod34: Incremental funding to Option Year One T&M
Mod33: Incremental funding to Option Year One T&M
Mod32: Incremental funding to Option Year One T&M

Mod31:
e No Cost Realignment in Option Year One T&M
e Add incremental funding to Option Year One T&M

Mod30:
e Add incremental funding to Option Year One T&M and FFP

Mod29:
e Add incremental funding to Option Year One Time and Material
eRealign funding from T&M to Firm Fixed Price.

Mod28: Add incremental funding to Option Year One.

Page 3 of 46



Mod27:
¢ Add incremental funding to Option Year One.
eDe-ob residual funding $34,735.00, MIPR F1TODH4328G001 from base year.
eDe-ob residual funding $31,500.00, MIPR FAFDAD4307G001 from base year.

Mod26:
e No Cost Realignment in Base Year
e Realign base year residual ceiling to Option Year One ceiling
e Add incremental funding to Option Year One

Mod25: Add incremental funding to Option Year One.

Mod24:
¢ Add incremental funding to Option Year One
¢ Rollover residual funds from Base Year to Option Year One

Mod23:
¢ Add incremental funding to Option Year One
¢ Rollover residual funds from Base Year to Option Year One

Mod22:
e Incorporate Travel Estimated Budget, PWS 8.13.1
e Incorporate ODC Estimated Budget, PWX 8.14
¢ Realign $10K from ODC Option Year One estimated budget (PWS 8.14) to Training
Option Year One estimated budget (PWS 8.15)
e Add incremental funding to Option Year One

Mod21:
e Incorporate FFP Revised Payment Schedule for Base Year, PWS paragraph 12.4
e Incorporate FFP Payment Schedule for Option Year One, PWS paragraph 12.4
e Base Year no cost realignment
e Base Year realignment of residual ceiling to Option Year One

Mod20: Exercise Option Year One

Mod19:

Paragraph 1.4 — Administrative correction

Paragraph 1.5 — Administrative update

Updated GFE list April 2015

Paragraph 8.1, Place of Performance update

Incremental Funding for base year T& M

No cost realignment for base year, option year one, option year two

Mod18:
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e No Cost Realignment — base year, option year one, and option year two
¢ Add incremental funding to the base year T&M support

Mod17: Add incremental funding to the base year T&M support

Mod16:
e Incorporate an updated DD254
¢ Add incremental funding to the base year T&M support

Mod15:
¢ Realignment of hours in the Time and Material support for the Base year, Option Year 1
and Option Year 2 for NCWTEE PWS 3.6 and OFP/CTF 3.10.
e Add incremental funding to T&M

Mod 14: Add incremental funding to the T&M base year support.

Mod 13:
e Realignment of hours in the Time and Material support for the Base year, Option Year 1
and Option Year 2
Add incremental funding
Paragraph 6.0 — update clause reference date
Paragraph 8.4.1, update clause reference date
Paragraph 8.10, update clause reference date
Paragraph 8.11, update clause reference date
Paragraph 9.0, MSTR — delete “Note” sentence
Paragraph 10.0, update clause reference date
Paragraph 12.3.4, update clause reference date
Update Invoices and Payment Information, paragraph 12.1 through 12.3 to include New
Central Invoice Service (CIS)
e Paragraph 14.0, update clauses by reference

Mod 12:
e Realignment of skill level hours
e Add paragraph 8.15 for training

Mod 11: Add incremental funding to the Base Year Time and Material support
Mod 10: Add incremental funding to the Base Year Time and Material support
Mod 09: Add incremental funding to the Base Year Time and Material support
Mod 08: Add incremental funding to the Base Year Time and Material support

Mod 07: Add incremental funding to the Base Year Time and Material support
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Mod 06:
e Add incremental funding to Base Year Time and Material support.

e Incorporate updated Government Furnished Equipment (GFE) List dated 21Aug2014 and
GFE Transfer Letter.

Mod05: Add incremental funding to Base Year Time and Material support.
Mod04: Add incremental funding to Base Year Time and Material support.

Mod03:
e Add incremental funding to Time and Material support.
e Incorporate FFP Payment Schedule, PWS paragraph 12.4

Mod02:
¢ Add incremental funding to base year T&M
e Correction of funding obligation to T&M in Mod 01. Correction will obligate to FFP.
e Travel Expense Summary — revise title of column one to read TAR No. (Travel
Authorization Request Number)
e Clarification - PWS paragraph 12.3, Invoice Submittal and PWS paragraph 12.4, Payment
Schedule

Mod01: Add incremental funding to base year T&M.

PWS Version 2 — March 6, 2014 - Correction of hours in PWS, paragraph 17.0 Workload
History
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1.0

11

1.2

Introduction. Work is to be accomplished for USAF, Air Force Materiel Command
(AFMC) 96" Test System Squadron (96 TSSQ) herein referred to as the Client, through
the General Services Administration (GSA), Federal Acquisition Service (FAS), Assisted
Acquisition Services Division, Southeast Sunbelt Region. The 96th TSSQ executes
developmental test and evaluation (T&E) enabling the Warfighter to put weapons on
target in all battlespace media.

Points of Contact:

GSA Senior Contracting Officer (SCO)
Name: Leigh Ann Gunter

Address: 700 S. Palafox St., Suite 125
City, State, Zip: Pensacola, FL 32502
Phone: (850) 307-7615

E-mail: leigh.gunter@gsa.gov

GSA Senior Project Manager

Name: Joann Cox

Address: 700 S. Palafox St., Suite 125
City, State, Zip: Pensacola, FL 32502
Phone: (850) 435-3125

E-mail: joann.cox@gsa.gov

Client Representative (CR)

Name: Jason Lucas

Org.: USAF AFMC 96" TW/TSSQ

Address: 308 West D Ave, Bldg. 260, Suite 220
City, State, Zip: Eglin AFB, FL 32542

Phone: (850) 882-8028

E-mail: jason.lucas@eglin.af.mil

Alternate Client Representative (ACR)
Name: Captain Ryan Hart

Org.: USAF 412 EWG

Address: 308 West D Ave, Bldg. 260
City, State, Zip: Eglin AFB, FL 32542
Phone: (850) 882-7031

E-mail: ryan.hart@eglin.af.mil

Background: The 96th Test Wing (96th TW), Eglin AFB, Fla., is the test and evaluation
center for Air Force air-delivered weapons, navigation and guidance systems, Command
and Control systems, and Air Force Special Operations Command systems. The wing
provides expert evaluation and validation of the performance of systems throughout the
design, development, acquisition, and sustainment process to ensure the warfighter has
technologically superior, reliable, maintainable, sustainable and safe systems. The 96th
TW performs developmental test and evaluation across the complete system life cycle for
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1.3

14

1.5

a wide variety of customers including: Air Force Systems Program Offices, the Air Force
Research Laboratory, logistics and product centers; major commands; other DoD services
and U.S. government agencies (Department of Transportation, NASA, etc.); foreign
military sales; and private industry.

The 96th TW executes developmental test and evaluation enabling the warfighter to put
weapons on target in all battlespace media while also providing support for all other
Team Eglin missions as the installation host wing. Eglin deploys combat ready forces
while delivering full spectrum support to the DoD's largest, most dynamic Air Force
Installation.

Objective: To obtain contractor support for Command, Control, Communications,
Computers, Intelligence, Surveillance, and Reconnaissance (C41SR) and Net Centric
technical, engineering, and research management support for associated Information
Technology (IT) activities within the 96™ TW, headquartered at Eglin Air Force Base,
Florida.

Task Order Type: Hybrid — T&M and FFP, Performance Based, Severable

Period of Performance. The task order will have a base year with two twelve month
option years. The performance period is as follows:

Base Year: Dateofaward 07/01/2014 — 06/30/2015
Option Year 1: 07/01/2015 - 06/30/2016
Option Year 2: 07/01/2016 — 06/30/2017

FAR 52.217-8, Option to Extend Services. (Nov 1999)

The Government may require continued performance of any services within the limits and
at the rates specified in the contract. These rates may be adjusted only as a result of
revisions to prevailing labor rates provided by the Secretary of Labor. The option
provision may be exercised more than once, but the total extension of performance
hereunder shall not exceed 6 months. The Contracting Officer may exercise the option by
written notice to the Contractor within thirty (30) calendar days of the end of the task
order.

FAR 52.217-9, Option to Extend the Term of the Contract. (Mar 2000)

(a) The Government may extend the term of this contract by written notice to the
Contractor within thirty (30) calendar days before the contract expires; provided that the
Government gives the Contractor a preliminary written notice of its intent to extend at
least sixty (60) calendar days before the contract expires. The preliminary notice does
not commit the Government to an extension.

(b) If the Government exercises this option, the extended contract shall be considered to
include this option clause.

(c) The total duration of this contract, including the exercise of any options under this
clause, shall not exceed 3 years.
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2.0

3.0

3.1

The following clause is incorporated by reference.
FAR 52.217-5, Evaluation of Options (Jul 1990)

Scope. Provide Command, Control, Communications, Computers, Intelligence,
Surveillance, and Reconnaissance (C4ISR) and Net Centric technical, engineering, and
research management support for associated Information Technology (IT) activities
within the 96" TW, headquartered at Eglin Air Force Base, Florida. This includes
systems engineering support for development, prototyping, sustainment, test and
evaluation, and technology transition of C4ISR, Digital Video Exploitation and Analysis,
3D Visualization, Sensors and associated communications systems and networks
associated with meeting joint forces mission requirements. Additionally, the Contractor
shall assist in the management and systems engineering for Net Centric Warfare (NCW)
support to the Joint Gulf Range Complex. The goal of the organization’s work is to
rapidly mature and transition technologies with proven utility to military operational
organizations by examining ways to develop, sustain and improve these systems utilizing
Knowledge Management principles. This PWS is intended to provide enhanced network
centric capabilities to the Joint Gulf Range Complex through the 96™ TW and other
organizations.

The Contractor shall provide C4ISR and NCW Warfare technical and support for Joint
Gulf Range Complex modernization initiatives and operations process enhancement.
Major initiatives include:

e Network Centric Operations — Joint Test Environment (NCO-JTE)

e Net Centric Weapons T&E Environment

e Joint World Database/Portable Source Initiative

e Offshore Test and Training

e JUO Integrated L-V-C Tactical-to-Operational Test & Training Capability
(JILT3C)

e Air Force Special Operations Command Flight Testing and Functional Test
Flights

e Advanced Projects Program Office Initiative

e Directed Energy

e Atlantic Fleet Joint Naval Training Initiative

e Inter-Organizational and Intra-Organizational Knowledge Management
Initiatives

e Joint Test and Evaluation

e Coalition Forces Support Test & Training

Performance Requirements

Provide Technology Insertion Technical Support.
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3.1.1 The Contractor shall provide support to C4ISR and NCW system technology insertion
initiatives including transfer of existing and emerging technologies from current programs and
systems to emerging systems.

3.1.2 The Contractor shall provide technical support for development of acquisition
documentation such as Analysis of Alternatives (AoA), cost benefit analysis, Capability
Development Documents (CDD), and Concept of Operations (CONOPS) associated with 96™
TW technology transfer efforts. To that end, the Contractor shall: provide assessments of
advanced programs, emerging technology, and innovation technology applications in support of
technology transition; identify, exploit and manipulate current and emerging technologies;
implement advanced communication systems to improve flow of voice and data communication;
implement advanced information systems to aid the quick collection and dissemination of
critical information; provide expert level analysis and assessment of C2 systems and other
emerging technical efforts; deploy to support operations at exercises, demos, or real world events;
and participate in planning and transition meetings. Provide software support using DISA
software for the Naval Systems Warfare Center (NSWC) Deployable Joint Command and Control
(DJC2) Test Program.

3.1.3 The contractor shall provide sustainment support to the BETSS-C program at Night
Vision - Reconnaissance Surveillance & Target Acquisition (NV-RSTA) Office (PM NV RSTA)
in the form of CONUS and OCONUS technical support, program management support,
reference imagery database development, bug fix and update development, SGS v2.2.1 and
v2.2.2, spares and the SGS Laptop.

3.1.4 The contractor shall support the Gulf Range partner, NSWC PCD, in their efforts
associated with several urgent need programs with unique customers/sponsors and classified
missions. Programs include:

e Sea View — Submarine based sensors package. Support involves Information Assurance
(1A), sensor design, system installs, software updates, software installation, software
maintenance, training and data collection / analysis.

e Sea Tracker — SOCOM sponsored Joint Capability Technology Demonstration (JCTD)
(Classified). The contractor shall provide RF analysis, hydro analysis, “pod” design,
“puck” design, integration support, technical documentation support to include Test Plan
development and routing of the test plan through the Test Safety Review Committee.

e Maritime Predator — SOCOM sponsored JCTD. Classified mission involving utilization
of the Collection Delivery Vehicle (CDV). Broad spectrum developmental test and
engineering shall be required. IT support will include IA and the development of code.

e (Q-Lab - Quick Reaction lab sponsored by SOCOM. Designed to provide rapid response
solutions to warfighter needs identified by SOCOM. Current projects include ACOMS
which involves research and development of advanced underwater communications
designed to increase range and bandwidth. Additional project is Maritime Sentinel which
involves testing in a collaborative environment. Support for Q-Lab includes Program
Management, Technical Documentation, Test Director support, Systems Engineering,
and Communications support.

3.2  Provide Systems Engineering and Integration (SE&I) Analysis.
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3.2.1 The Contractor shall provide systems engineering and integration support to C4ISR and
NCW initiatives including the development of systematic situation analyses, trade-off analyses,
problem and potential problem analyses, decision analyses, risk analyses, tactics analyses,
mission analyses, and strategy analyses associated with systems engineering and integration.

3.2.2 The Contractor shall review and analyze joint doctrine, program documentation, reports
and utilize salient aspects of this documentation in systems engineering and integration analyses.

3.2.3 The Contractor shall provide analysis of DJC2 system performance in the field remote
sites against requirements of DJC2 Test and Evaluation lab during SOVT, SIT, FAT and OT/DT.

3.2.4 The contractor shall review software, software impact upon system performance,
software integration with system hardware, software integration with support facilities and
determine requirements for software maintenance support. The contractor shall document
known software problems with the Warner Robins Air Logistics Complex (WR-ALC) and shall
document appropriate groups of problems to be evaluated or modified simultaneously in order to
gain the greatest efficiency of engineering resources. The contractor shall perform engineering
services in support of various investigations regarding software sustainability and shall be
familiar with the Integrated Support Station (ISS).

3.3  Provide Systems Integration Technical Support.

3.3.1 The Contractor shall assist with the design, purchase, installation, configuration, and
maintenance of equipment; communication, and IT shelters, including laptops, servers, switches,
and peripherals in support of integration and exercise efforts and assessment. This task includes
purchasing, installing, and operating software, mechanical, electrical, and electro-mechanical
systems.

3.3.2 The Contractor shall install, configure, test, and troubleshoot hardware and
instrumentation down to the card level. As part of this task, the Contractor shall also support on-
site installation teams by conducting site visits and participating in on-site installation, checkout,
and verification and validation tests.

3.3.3 The Contractor shall provide DJC2 Information Assurance technical systems
administration, networking, and software development expertise. Support military exercises on-
site with participants involving every Joint Command and many Regional Commands.

3.3.4 The Contractor shall purchase parts, software, and equipment, as required, to support
systems integration. Hardware shall only be purchased under this Task Order if it is connected
and/or integral to the services being performed. There will be no production or limited
production buys of hardware under this Task Order. Contractor shall possess Defense Contract
Audit Agency (DCAA) approved procurement system The Contractor shall provide notification
to the Contracting Officer prior to award of any subcontract that exceeds the simplified
acquisition threshold. The Contracting Officer will review the Contractor’s notification and
supporting data to ensure that the proposed subcontract is suitable and provide consent pursuant
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to FAR 52.244-2, Subcontract (June 2007).

3.4 Provide SE&I Documentation.

3.4.1 The Contractor shall assist in the preparation and periodical updates of the system
integration documentation including the Production Plan. The Production Plan shall define the
Production Team’s roles and responsibilities, the production facility, and the production
processes/procedures from part procurement up to and including delivery, installation, and
verification and validation. There will be no production or limited production buys of hardware
under this Task Order.

3.5  Provide Special Compartmented Information (SCI).

3.5.1 The Contractor shall provide support for SCI related applications and programs. This
support shall consist of consulting as well as software design, development and implementation
for SCI applications / systems.

3.6  Provide Net Centric Weapons T&E.

3.6.1 The Contractor shall provide information technology (I1T) support to the Joint Gulf Range
Complex to achieve network-centric systems (real-time data collection and data sharing) in the
Net Centric Weapons T&E environment to ensure interoperability between IT/computer systems
to ensure ranges can accommodate the IT-simulated Joint Testing of Net Centric Weapons and
that the Weapons systems footprint and RF requirements associated with multiple data links
meet Open Air Range capabilities.

3.6.2 Contractor shall assist T&E scenarios involving modeling and simulations to resolve
techniques and procedures, changes to operational processes and operational T&E techniques.

3.7  Proofs of Concepts

3.7.1 The Contractor shall assist in the planning and implementation of C4ISR and NCW
proofs of concepts demonstrations supporting the Joint Gulf Range Complex initiatives and
objectives.

3.8 Hardware Engineering.

3.8.1 The Contractor shall develop and/or acquire specialized hardware required to meet
customer driven C4ISR and NCW mission-critical requirements. Hardware requirements may
include sensor platforms, sensors, imagers, cameras interfaces, test set-up benches, special safety
equipment, control systems, data collection equipment, instrumentation, transmitters, receivers,
displays, firmware, and other test facility and infrastructure modifications. This may include
support for electronic warfare Integrated Support Station (ISS) systems managed by the 542
Combat Sustainment Group (CSG). This requirement may include support or analysis of special
purpose or one-of-a-kind hardware to support specific test requirements, prototype or pre-
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production hardware, modifications and upgrades to existing Government-Furnished Property
(GFP) and test facilities, or modifications to existing Commercial Off-the-Shelf (COTS)
hardware to meet specific purposes.

3.9 Software Engineering.

3.9.1 The Contractor shall develop software products in conformance with the requirements of
tasks. Any upgrades or enhancements developed by this program shall be applied to existing
Government licensed systems. Software application support may include digital simulation and
modeling, commercial and customized applications for data collection, storage, manipulation,
filtering, feature extraction, data archiving, retrieval, data display,
scientific/engineering/technical analysis, and formatting or conversion. Support includes
reviews electronic warfare software, software impact upon system performance, software
integration with facilities, and software maintenance.

3.9.2 The Contractor shall provide Night Vision - Reconnaissance Surveillance & Target
Acquisition (NV-RSTA) Office sustainment and subject matter expertise to Visualizer, Sensor
Manager and TerraSightTM Server software components for updates and bug fixes in support of
overseas contingency operations.

3.9.3 The Contractor shall develop/modify sensor data fusion software used to create database
applications, accommodation of computer hardware or operating system changes, database
management software, new data analysis software, and database content exchange between
systems.

3.9.4 The Contractor shall develop/modify digital imagery and digital video analysis software in
accordance with designated standards required for interoperability as stated in the task, develop
documentation support analysis verification and validation, and developing software for
image/video manipulation functions, image/video enhancement tools, and image/video display
improvement methods.

3.9.5 Prototype Development. The Contractor shall develop prototype software and/or
hardware in support of fielding new Joint Gulf Range Complex C4ISR and NCW capabilities.
The effort will be focused on rapid implementation of new technology. Only material in support
of the service of this Task Order shall be acquired. There shall be no production or limited
production buys under this Task Order.

3.9.6 The Contractor shall develop software and/or hardware instrumentation interfaces
utilizing the Test and Training Enabling Architecture (TENA) as required for interoperability
between systems utilizing either inter-range or intra-range connectivity for exchanging test range
instrumentation or simulation data in LVC events.

3.10 T&E Support

3.10.1 T&E Planning. The Contractor shall provide C4ISR and NCW T&E planning support to
include analysis of test requirements and objectives to support further preparation of test plans, test
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procedures, test data sheets.

3.10.1.1 The Contractor shall assist the Government in development of and participation in test
and exercise scenarios; planning for packaging, handling, shipping, and transportation of systems
and equipment; inventory management, preparation of technical documentation, configuration
management; maintenance concept development; Support Test Equipment/Test Measurement
and Diagnostic Equipment (STE/TMDE) maintenance; training support; Hazardous Materials
(HAZMAT) materials acquisition support (including cleaning fluids such as alcohol, fuel, oil,
lubricants, paint, and lumber); system manpower analyses; system administration and
maintenance support; software maintenance and Information Assurance (1A) support.

3.10.2 T&E Field Engineering. The Contractor shall provide field engineering support for
experimentation and operational analyses in support of C4ISR and NCW support system field
evaluations and assessments.

3.10.2.1 The Contractor shall provide the following support transportation and shipping, load out,
set-up, configuration, operation, maintenance and tear-down of systems and equipment including
equipment in IT and Communications shelters; provide on-site software engineering, networking
engineering, power and electrical engineering, communications systems engineering and
infrastructure system support; provide experienced on-site observers, data collectors, forensic data
support personnel; provide technical assistance and support personnel to accomplish performance
objectives; assemble and provide for use during field activities test support materials in sufficient
quantity to permit successful accomplishment of performance objectives; de-conflict resource
availability with schedule; develop corrective courses of action, support in-process reviews; capture
and record data; and support pre- and post-event briefings and daily hot wash briefings.

3.10.2.2 To support test and evaluation field engineering initiatives, the Contractor shall
purchase, exercise, demonstration, and test equipment and spare parts to ensure successful
completion of the event. Events include simulation of Radar Cross Signatures (RCS), simulation
of flight characteristics of cruise missiles, or that of other opposing force aircraft to include
foreign aircraft, The material and equipment may include items such as electrical connectors and
cabling, Liquid Crystal Displays (LCDs), switches, servers, printers, ink cartridges, lights,
stakes, shipping boxes, batteries, oil, fuel, bulbs, air and oil filters, surge protectors, radios,
laptops, screens, monitors, video, communication, network and IT equipment.

3.10.3 T&E Summary Documentation. The Contractor shall assist in Government analysis of
test data and other relevant documentation and information; evaluation test outcomes; and
documentation of test and evaluation results. This support shall include After Action Reports
(AARS), training data, and lessons learned reports.

3.10.4 Advanced Medium Range Air to Air Missiles (AMRAAM) Foreign Military Sales

The contractor shall provide assistance to the US Air Force, Air Force Life Cycle Management
Center (AFLCMC), Advanced Medium Range Air to Air Missiles (AMRAAM) Foreign Military
Sales (FMS) with engineering services and products to inform program decisions related to
AMRAAM integration and testing on international weapons platforms. Services shall include
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integration support, engineering support, test support, industry updates and technical assistance
for employment on FMS country launch platforms. Interaction includes possible classified
discussions on the AMRAAM system and as it relates to the foreign country’s platform. Travel
to OCONUS locations will be required to convene with foreign representatives to provide
technical data and related services.

AMRAAM Foreign Military Sales support includes the Ministries of Defense/Air Force’s from
the following countries FMS/LOA cases: United Arab Emirates (AE-D-QAA) (AE-D-YACQC),
Australia (AT-D-QAC) (AT-D-YLB) (AT-D-YLC), Bahrain (BA-D-YAE), Belgium (BE-D-
YCD), Chile (CI-D-YAA), Canada (CN-D-QBU), Denmark (DE-D-QAF), Czech Republic (EZ-
D-QAH), Finland (FI-D-YAF), Germany (GY-D-QAP) (GY-D-QBF), Hungary (HU-D-QAJ),
Israel (IS-D-QFD), Italy (IT-D-YAC) (IT-D-YIF), Japan (JA-D-YAH) (JA-D-YAI), Jordan (JO-
D-YAC) (JO-D-YJD), Korean Republic (South) (KS-D-YAJ) (KS-D-YAK) (KS-D-YAO),
Malaysia (MF-D-YBF), Morocco (MO-D-YAB), Oman (MU-D-YAK) (MU-D-YEK),
Netherlands (NE-D-QAF), Norway (NO-D-QBN) (NO-D-YME), NATO/NAMSA (N4-D-QEl),
Pakistan (PK-D-YAD), Poland (PL-D-QAI) (PL-D-QAQ), Portugal (PT-D-QAO), Romania
(RO-D-QAH), Singapore, (SN-D-BAA) (SN-D-NCZ) (SN-D-NDA) (SN-D-SAC), Spain (SP-D-
YDH), Saudi Arabia (SR-D-SAI) (SR-D-SAQ) (SR-D-SAP), Sweden (SW-D-QAE),
Switzerland (SZ-D-YBC), Thailand (TH-D-QAI) (TH-D-YAC), Turkey (TK-D-YAE), Taiwan
(TW-D-YPH), and United Kingdom (UK-D-QAS) and the UK subcontractor QinetiQ.

3.11 Provide Logistics.

3.11.1 The Contractor shall provide logistics support to include supportability, reliability,
maintenance and operator procedures, training, system integration, text and exercise preparation
and support. This support shall provide configuration control of unclassified software data
utilizing Air Force and DoD requirements as a guide and provide a Data Accession List (DAL)
listing all data software developed.

3.11.2 The Contractor shall develop standard operating procedures and processes associated
with system operations and mission areas leveraging Knowledge Management best practices.
The Contractor shall provide basic instruction to government personnel or others as directed by
the GTL utilizing equipment and aircraft types when identified.

3.12 Provide Planning Cell

3.12.1 The Contractor shall support the C4ISR and NCW planning cells for Joint and Service
specific test and training exercises to include concept of operations (CONOPS) development.
This includes modeling and simulation support for planning and executing the exercise and
exercise training services to support urgent operational need.

3.13 Provide Programmatic Support. The Contractor shall perform C4ISR and NCW
programmatic analyses, assist in the development and production of program documentation, and
provide administrative and other program management support for the tasks identified in this
PWS.
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3.14  Provide Systems Engineering. (Firm Fixed Price Requirement)

3.14.1 The Contractor shall provide engineering support and subject matter expertise for
implementing and sustaining C4ISR and NCW systems. This includes support for operational
employment of systems concurrent with their development, test, and enhancements. The portion
of the F-15 which links its weapons system to C4ISR and NCW systems is the Operational Flight
Program. The government has a need for Operational Flight Program support to augment
government organic resources at Eglin AFB, FL and Nellis AFB. The contractor shall provide
OFP data collection support that consists of the following:

a. Provide all aspects of test engineering data processing, reduction, and analysis support.

b. Provide reports and provide input into the preparation of reports based on the analysis of
the test data processes.

c. Provide inputs to the Project Engineers and Test Engineers for test planning; aid in test
data collection, reduction, and analysis tools; aid in establishing and maintaining master
files of program data.

d. Participate in applicable programmatic, technical, and/or acquisition management
functions including reviews, audits, training classes, team-building exercises /meetings,
and working groups as required by the Government.

3.14.2 The contractor shall provide OFP Test and Evaluation support that consists of the
following:

a. Perform Project Engineer and Test Engineer duties such as test planning, scheduling,
briefing, testing, debriefing, and reporting.

b. Provide inputs during test planning working group meetings and assist in developing

Methods of Test (MOT) to satisfy test objectives.

c. Assist in the execution of the test by supporting ground mounts, instrumentation checks

and/or provide real-time support to the test engineer during the mission.

d. Monitor the progress of the test and the implementation of the test plan, based on
comparison of real-time and/or post-mission test results.

e. Provide inputs to the Project Engineers and Test Engineers for test planning; aid in test
data collection, reduction, and analysis tools; aid in establishing and maintaining master
files of program data.

f. Participate in applicable programmatic, technical, and/or acquisition management
functions including reviews, audits, training classes, team-building exercises /meetings,
and working groups as required by the Government.

g. Provide the development of systematic situation analyses, trade-off analyses, problem
and potential problem analyses, decision analyses, risk analyses, tactics analyses, mission
analyses, and strategy analyses associated with systems engineering and integration. The
Contractor shall review and analyze joint doctrine, program documentation, reports and
utilize salient aspects of this documentation in systems engineering and integration
analyses.

3.14.3 The government has a need for flight test data support to augment government organic
resources at Eglin AFB, FL, Davis-Monthan AFB, AZ and Nellis AFB, NV. This includes
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handling, reformatting and processing flight test data. The government conducts flight testing on
A-10, F-16, and F-15 aircraft and has identified specific needs that can be provided by this
contract.

A key component of performing the flight test analysis mission is the data reformatting, control
of cryptographic material and processes leading to cryptological data scrubbing capabilities. The
96TW owns a site-wide End User License Agreement (EULA) for Data Processing System
(DPS) and Sweeper, propriety software applications produced and supported by Avionics Test &
Analysis Corporation (ATAC). In order to continue to utilize DPS and Sweeper software for
flight test purposes, the contractor is required to maintain DPS and Sweeper software
modification capability. For data collection support with flight test data, the contractor shall:

a.
b.

3.14.4

Provide all aspects of test engineering data processing, reduction, and analysis support.
Provide reports and provide input into the preparation of reports based on the analysis of
the test data processes.

Provide inputs to the Project Engineers and Test Engineers for test planning; aid in test
data collection, reduction, and analysis tools; aid in establishing and maintaining master
files of program data.

Participate in applicable programmatic, technical, and/or acquisition management
functions including reviews, audits, training classes, team-building exercises /meetings,
and working groups as required by the OFP/CTF.

Provide inputs to Project Engineers and Test Engineers for Logistics Test and Evaluation
(LT&E) tasks; aid in collection of LT&E data including Technical Order changes, task
evaluations, and maintainer surveys; establish and maintain master files of LT&E data.
Assist in review of Technical Orders during routine maintenance tasks, failure analysis,
and repair.

Test and Evaluation support with flight test data, the contractor shall.

Perform Project Engineer and Test Engineer duties such as test planning, scheduling,
briefing, testing, debriefing, and reporting.

Provide inputs during test planning working group meetings and assist in developing
Methods of Test (MOT) to satisfy test objectives.

Assist in the execution of the test by supporting ground mounts, instrumentation checks
and/or provide real-time support to the test engineer during the mission.

Monitor the progress of the test and the implementation of the test plan, based on
comparison of real-time and/or post-mission test results.

Provide inputs to the Project Engineers and Test Engineers for test planning; aid in test
data collection, reduction, and analysis tools; aid in establishing and maintaining master
files of program data.

Participate in applicable programmatic, technical, and/or acquisition management
functions including reviews, audits, training classes, team-building exercises /meetings,
and working groups as required by the government.
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g. Provide input to the Project Engineers and Test Engineers for LT&E planning; aid in
drafting LT&E portions of test plans, test reports, and other required documents.
h. Assist in review of Technical Orders during routine maintenance tasks, troubleshooting

and repair.

4.0  Performance Criteria Matrix:

Deliverable or Metric Performance Standard(s) | Acceptable Method of
Required Type Quality Surveillance
Services Level

PWS 3.1-3.1.4 | Quality, Completeness, timeliness, | Meet PWS Random Checks;
Provide Efficiency | and accuracy of PWS requirements | Observation;
Technology requirements. Contractor | 95% of the Complaints; GTL
Insertion receives no more than one | time reviews
Technical formal customer documentation on
Support complaint or contract a monthly and

discrepancy report per quarterly basis

month of service.

Contractor successfully

resolves any customer

complaints within five

working days of receipt or

less time as specified by

client request.
PWS 3.2 -3.2.4 | Quality, Technical Reports, Meet PWS Random Checks;
Provide Efficiency | presentations, and project | requirements | Observation;
Systems documents are thorough, | 95% of the Complaints; GTL
Engineering and complete, accurate and time reviews
Integration timely documentation on
(SE&I) a monthly and
Analysis quarterly basis
Support
PWS 3.3-3.3.4 | Quality, Completeness, timeliness, | Meet PWS Random Checks;
Provide Efficiency | and accuracy of PWS requirements | Observation;
Systems requirements. Contractor | 95% of the Complaints; GTL
Integration receives no more than one | time reviews
Technical formal customer documentation on
Support complaint or contract a monthly and

discrepancy report per
month of service.
Contractor successfully
resolves any customer
complaints within five
working days of receipt or
less time as specified by

quarterly basis
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client request.

PWS 3.4 -3.4.1 | Quality, Technical Reports, Meet PWS Random Checks;
Provide SE& Efficiency | presentations, and project | requirements | Observation;
Documentation documents are thorough, | 95% of the Complaints; GTL
Support complete, accurate and time reviews
timely. Consistently and documentation on
accurately reflect a monthly and
consideration of all quarterly basis
applicable criteria
PWS 3.5-3.5.1 | Quality, Completeness, timeliness, | Meet PWS Random Checks;
Provide Special | Efficiency | and accuracy of PWS requirements | Observation;
Compartmented requirements. Contractor | 95% of the Complaints; GTL
Information receives no more than one | time reviews
(SCI) Support formal customer documentation on
complaint or contract a monthly and
discrepancy report per quarterly basis
month of service.
Contractor successfully
resolves any customer
complaints within five
working days of receipt or
less time as specified by
client request.
PWS 3.6 -3.6.2 | Quiality, Completeness, timeliness, | Meet PWS Random Checks;
Provide Net Efficiency | and accuracy of PWS requirements | Observation;
Centric requirements. Contractor | 95% of the Complaints; GTL
Weapons T&E receives no more than one | time reviews
Support formal customer documentation on
complaint or contract a monthly and
discrepancy report per quarterly basis
month of service.
Contractor successfully
resolves any customer
complaints within five
working days of receipt or
less time as specified by
client request.
PWS 3.7 Proofs | Quality, Completeness, timeliness, | Meet PWS Random Checks;
of Concepts Efficiency | and accuracy of PWS requirements | Observation;
requirements. Contractor | 95% of the Complaints; GTL
receives no more than one | time reviews

formal customer
complaint or contract
discrepancy report per
month of service.
Contractor successfully

documentation on
a monthly and
quarterly basis
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resolves any customer
complaints within five
working days of receipt or
less time as specified by
client request.

PWS 3.8 - 3.8.1 | Quiality, Completeness, timeliness, | Meet PWS Random Checks;
Provide Efficiency | and accuracy of PWS requirements | Observation;
Hardware requirements. Contractor | 95% of the Complaints; GTL
Engineering receives no more than one | time reviews
Support formal customer documentation on

complaint or contract a monthly and

discrepancy report per quarterly basis

month of service.

Contractor successfully

resolves any customer

complaints within five

working days of receipt or

less time as specified by

client request.
PWS Quality, Completeness, timeliness, | Meet PWS Random Checks;
3.9 -3.9.6 Efficiency | and accuracy of PWS requirements | Observation;
Provide requirements. Contractor | 95% of the Complaints; GTL
Software receives no more than one | time reviews
Engineering formal customer documentation on
Support complaint or contract a monthly and

discrepancy report per quarterly basis

month of service.

Contractor successfully

resolves any customer

complaints within five

working days of receipt or

less time as specified by

client request.

Technical Reports,

presentations, and project

documents are thorough,

complete, accurate and

timely.
PWS Quality, Completeness, timeliness, | Meet PWS Random Checks;
3.10-3.10.3 Efficiency | and accuracy of PWS requirements | Observation;
Provide T&E requirements. Contractor | 95% of the Complaints; GTL
Support receives no more than one | time reviews
3.104 formal customer documentation on
AMRAAM, complaint or contract a monthly and
FMS discrepancy report per quarterly basis

month of service.

Page 20 of 46




Contractor successfully
resolves any customer
complaints within five
working days of receipt or
less time as specified by
client request.

Technical Reports,
presentations, and project
documents are thorough,
complete, accurate and
timely.

PWS 3.11 - Quality, Completeness, timeliness, | Meet PWS Random Checks;
3.11.2 Efficiency | and accuracy of PWS requirements | Observation;
Provide requirements. Contractor | 95% of the Complaints; GTL
Logistics receives no more than one | time reviews
Support formal customer documentation on

complaint or contract a monthly and

discrepancy report per quarterly basis

month of service.

Contractor successfully

resolves any customer

complaints within five

working days of receipt or

less time as specified by

client request.

Technical Reports,

presentations, and project

documents are thorough,

complete, accurate and

timely.
PWS 3.12.1 Quality, Completeness, timeliness, | Meet PWS Random Checks;
Provide Efficiency | and accuracy of PWS requirements | Observation;
Planning Cell requirements. Contractor | 95% of the Complaints; GTL
Support receives no more than one | time reviews

formal customer
complaint or contract
discrepancy report per
month of service.
Contractor successfully
resolves any customer
complaints within five
working days of receipt or
less time as specified by
client request.

documentation on
a monthly and
quarterly basis
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Technical Reports,
presentations, and project
documents are thorough,
accurate and timely.

PWS 3.13 Quality, Completeness, timeliness, | Meet PWS Random Checks;
Provide Efficiency | and accuracy of PWS requirements | Observation;
Programmatic requirements. Contractor | 95% of the Complaints; GTL
Support receives no more than one | time reviews

formal customer documentation on

complaint or contract a monthly and

discrepancy report per quarterly basis

month of service.

Contractor successfully

resolves any customer

complaints within five

working days of receipt or

less time as specified by

client request.

Technical Reports,

presentations, and project

documents are thorough,

complete, accurate and

timely
PWS 3.14 - Quality, Completeness, timeliness, | Meet PWS Random Checks;
3.14.4 Provide | Efficiency | and accuracy of PWS requirements | Observation;
Systems requirements. Contractor | 95% of the Complaints; GTL
Engineering receives no more than one | time reviews
Support formal customer documentation on

complaint or contract a monthly and

discrepancy report per quarterly basis

month of service.

Contractor successfully

resolves any customer

complaints within five

working days of receipt or

less time as specified by

client request.
PWS 9.0 Due on the 10" business | No deviation | Government
Monthly Status day following the close of | from review and
Report (MSR) the calendar month. standard acceptance

Electronically posted in allowed

ITSS.

4.1

Contract Performance Evaluation. In accordance with FAR 8.406-7, Contractor

Performance Evaluation and FAR 42.15, Contractor Performance Information, interim and final
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past performance information will be submitted by the GSA Contracting Officer, GSA Customer
Account Manager, or COR through the Contractor Performance Assessment Reporting System
(CPARS) for archive in the Past Performance information Retrieval System (PPIRS). The
CPARS process allows the contractor to view and comment on the Government’s evaluation of
the contractor’s performance. To that end, contractors shall register in CPARS
https://www.cpars.csd.disa.mil and the registration shall be completed within 45 days after
award. Once the contractor past performance evaluation is finalized in CPARS, it will be
transmitted into the Past Performance Information Retrieval System (PPIRS). Per GSAM
542.1503(c), the Contracting Office Director will make the final decision regarding
disagreements related to performance evaluations between the contracting officer and the
contractor.

5.0 Task Order Deliverables: All deliverables shall be delivered to the Contracting Officer
Representative (COR), no later than the specified dates stated in the Performance matrix in
Section 4.0.

5.1 Reports and Deliverables. The Contractor shall prepare the following reports and
submit them upon client request. Example of DD Form 1423, included in this PWS.

CDRL Data ltem Purpose PWS Paragraph
B0OO1 Technical Report Engineering and Analysis | 3.1-3.14
Support
B002 Presentation Material Agenda/Presentation 3.14
Material

5.2 Initial Business and Technical Meeting: Within ten (10) business days following the
task award date, contractor shall meet with the GSA Senior Project Manager, GSA Contracting
Officer and the Contracting Officers Representative (COR), for a Kick-off meeting to review
goals and objectives of this task order, and to discuss contract and technical requirements.

6.0 Data Rights in Computer Software.

All documentation developed under this Performance Work Statement shall be the exclusive
property of the Government and shall be delivered to the Government in accordance with the
“Rights in Data -- General” clause.

If the Contractor desires to restrict the Government’s data rights in computer software that shall
be developed and delivered under a specific Task Order, such lesser data rights must be
negotiated prior to award of the Task Order. Failure of the Contractor to negotiate lesser data
rights prior to award of the Task Order shall constitute an agreement by the Contractor that such
data shall be delivered with unlimited rights.

The following clause is incorporated by reference.

DFAR 252.227-7013, Rights in Technical Data -Noncommercial Items (FEB 2014)
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DFAR 252.227-7014, Rights in Noncommercial Computer Software and Noncommercial
Computer Software Documentation (FEB 2014)

DFAR 252.227-7016, Rights in Bid or Proposal Information {(MAR-2000)-(Jan2011)
DFAR 252.227-7030, Technical data-Withholding of Payment (Mar 2000)

7.0 Inspection and Acceptance: Inspection and acceptance will occur in accordance with
FAR 52-246-6, Inspection of Services — Time and Material and Labor Hour. In the absence of
other agreements negotiated with respect to time provided for government review, deliverables
will be inspected and the contractor notified of the COR’s findings within five (5) work days of
normally scheduled review. If the deliverables are not acceptable, the COR will notify the GSA
Project Manager (PM) immediately.

Unsatisfactory work - Unless otherwise negotiated, the contractor shall correct or replace all
non-conforming services or deliverables not later than five (5) workdays after notification of
non-conformance.

7.1  Quality Control Plan. The Contractor shall provide and maintain a Quality Control Plan
(QCP) that contains, as a minimum, the items listed below to the Contracting Officer (CO) for
acceptance not later than ten (10) business days after award. The Customer Account Manager
will notify the Contractor of acceptance or required modifications to the plan. The Contractor
shall make appropriate modifications and obtain acceptance of the plan within thirty (30)
calendar days from the date of award.

The QCP shall include the following minimum requirements:

e A description of the inspection system to cover all major services and deliverables.
The description shall include specifics as to the areas to be inspected on both a
scheduled and unscheduled basis, frequency of inspections, and the title of inspectors.

e A description of the methods to be used for identifying and preventing defects in the
quality of service performed.

e A description of the records to be kept to document inspections and corrective or
preventative actions taken.

e All records of inspections performed shall be retained and made available to the
Government upon request throughout the task order performance period, and for the
period after task order completion, until final settlement of any claims under this task
order.

7.2 Quality Assurance. The Government will evaluate the Contractor’s performance of this
Task Order. For those tasks listed in the Performance Matrix, the Client Representative or other
designated evaluator will follow the method of surveillance specified in this Task Order.
Government personnel will record all surveillance observations. When an observation indicates
defective performance, the client COR or other designated evaluator will require the Contractor
manager or representative at the site to initial the observation. The initialing of the observation
does not necessarily constitute concurrence with the observation. It acknowledges that the
Contractor has been made aware of the non-compliance. Government surveillance of tasks not
listed in the Performance Matrix or by methods other than those listed in the Performance Matrix
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(such as provided in the Inspection clause) may occur during the performance period of this task
order. Such surveillance will be done according to standard inspection procedures or other task
order provisions. Any action taken by the CO as a result of surveillance will be according to the
terms of the task order.

7.3 Organizational Conflict Of Interest: The guidelines and procedures of FAR 9.5 will be
used in identifying and resolving any issues of organizational conflict of interest at the Order
level.

All actual or potential OCI situations shall be handled in accordance with FAR Subpart
9.5. "Offeror" as used in this solicitation section addressing OCls shall include all vendors that
the company submitting this proposal has entered into a contractor teaming agreement or prime
contractor subcontractor relationship with in connection with its proposal submission for this
acquisition.

If the Offeror is currently providing support or anticipates providing support to the
Government that presents an actual or potential OCI with the requirements for this acquisition,
OR, If the Offeror is currently performing or anticipates performing any other work for the
Government under any proposal for any solicitation relating to the requirements for this order,
the Offeror shall include in its proposal submission:

(1) a statement identifying and describing the actual or potential OCI, and
(2) a proposed OCI mitigation plan detailing the offeror's recommendation for how the
potential OCI may be avoided, neutralized and/or mitigated.

If the Government determines an OCI cannot be avoided, neutralized, or mitigated, the
offeror may be excluded from consideration for award.

In the event that this Task Order requires activity that would create an actual or potential
conflict of interest, the Contractor shall:

(@) Notify the GSA Contracting Officer of the actual or potential conflict, and not
commence work on any task requirement that involves a potential or actual conflict of
interest until specifically notified by the GSA Contracting Officer to proceed,;

(b) ldentify the conflict and recommend to the GSA Contracting Officer an alternate
tasking approach which would avoid the conflict;

If the GSA Contracting Officer determines that it is in the best interest of the Government
to issue the Order, notwithstanding a conflict of interest, a request for waiver shall be submitted
in accordance with FAR 9.503.

8.0  Task Order Terms and Conditions

8.1 Place of Performance. Performance will take place at various locations at Eglin AFB,
Florida and other Government installations and contractor facilities. Contractor may have to
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travel for temporary duty in the continental United States (OCONUS) and Outside of the
Continental United States (OCONUS) to support various planning, liaison, and task execution
activities (see Section 16.0, travel).

8.2  Hours of Operation: The core workday is 7:30AM to 4:30PM, Monday-Friday
(excluding Federal holidays). Normal duty hours are eight hours per day, however, when TDY,
work hours may vary.

Overtime: Overtime is not anticipated on this task order. Overtime is defined as hours
billed at a premium over and above the awarded labor rate. Any use of overtime must be prior
approved by the Government Contracting Officer, or designee Client Representative/Contracting
Officer Representative (CR/COR). A contractor generated overtime authorization request form
shall be submitted via an Action Memo through GSA’s web-based IT Solutions Shop (ITSS) to
the COR and/or GSA Contracting Officer for approval prior to working overtime. The form
must identify the contractor employee name, task number, date of overtime, purpose, and
number of hours being requested.

Extended Hours: Extended hours shall be authorized by the government Contracting
Officer or designee COR. Extended hours are defined as any hours in excess of eighty (80)
hours in a two (2) week billing period. A contractor generated authorization request form shall
be submitted via an Action Memo through GSA’s web-based IT Solutions Shop (ITSS) to the
COR and/or GSA Contracting Officer for approval prior to working extended hours. The form
must identify the contractor employee name, task number, date, purpose, and number of
extended hours being requested.

8.3  Task Management. The client agency shall identify a Contracting Officer’s
Representative (COR). Management of this task will be performed by GSA through the COR.
The COR will participate in project meetings and receive task order deliverables. The COR will
provide technical assistance and clarification required for the performance of this task.
Deliverables must be submitted through GSA’s Web-Based Order Processing System (currently
ITSS) for client approval.

8.3.1 Contracting Officer’s Representative (COR) Designation. Pursuant to DFARS
252.201-7000, prior to task order award, the Contracting Officer will appoint a COR and issue a
COR appointment letter stating the authority for the COR. The Contractor will receive a copy of
the written designation.

DFARS 252-201-7000 Contracting Officer’s Representative (Apr 2012)

8.4  Government Furnished Facilities and Services. The Government will provide the
contractor a dedicated work area for on-site support. The Government will make available,
desks, work space, utilities, computer equipment (to include all necessary office hardware &
software), an electronic mail (e-mail) account, use of the Government telephone and secure
communications equipment, facsimile machine, and copier usage. The contractor shall be
provided the authority to access all information required to perform duties. All Government
Furnished Equipment (GFE) shall be utilized in strict performance of contract related duties and
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the contractor shall maintain policies that prohibit fraud and abuse. The Government shall
provide access to all necessary documentation and facilities required for this effort.

The Government will provide electricity for contractor’s use when performing work under this
Task Order in remote CONUS and OCONUS locations. The Contractor shall be responsible for
connecting temporary lines to existing government systems. All temporary lines should be
removed at the completion of work.

8.4.1 Government Furnished Property (GFP). The contractor shall only use the government
property (either furnished or acquired under this contract) for performing the contract, unless
otherwise provided for in the contract or approved by the Contracting Officer. The contractor is
responsible and accountable for all GFP within the provisions of the contract, including any
property in the possession or control of a subcontractor. The contractor must establish and
maintain a system to manage (control, use, preserve, protect, repair, and maintain) government
property in its possession. See Attachment 1 (Government Property Listing).

The following clause is incorporated by reference:
FAR 52.245-1, Government Property (Aug-2010) (Apr 2012)
FAR 52.245-9, Use and Charges (unr200%) (Apr 2012)

8.5  Contractor Furnished Items: Except for those items or services stated in Section 8.4 as
Government furnished, the contractor must furnish everything needed to perform this contract
according to all its terms

8.6  Privacy Act. Work on this project may require that personnel have access to Privacy
Information. Personnel shall adhere to the Privacy act, Title 5 of the U.S. Code, Section 552a
and applicable agency rules and regulations.

8.7 Personal Service. GSA meets the needs of its clients for information technology support
through non-personal services Task Orders and/or contracts. This Task Order shall not be used to
procure personal services prohibited by the Federal Acquisition Regulations (FAR) Part 37.104,
entitled “Personal Services Contract.”

8.8  Problem Resolution: The contractor shall bring problems, or potential issues, affecting
performance to the attention of the COR/CR and GSA PM as soon as possible. Verbal reports
will be followed up with written reports when directed. This notification shall not relieve the
Contractor of its responsibility to correct problems for which they are responsible. The
Contractor shall work cooperatively with the Government to resolve issues as they arise.

8.9  Section 508 Compliance: The Contractor shall support the Government in its compliance
with Section 508 throughout the development and implementation of the work to be performed.
Section 508 of the Rehabilitation Act of 1973, as amended (29 U.S.C. 794d) requires that when
Federal agencies develop, procure, maintain, or use electronic information technology, Federal
employees with disabilities have access to and use of information and data that is comparable to
the access and use by Federal employees who do not have disabilities, unless an undue burden
would be imposed on the agency. Section 508 also requires that individuals with disabilities,
who are members of the public seeking information or services from a Federal agency, have
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access to and use of information and data that is comparable to that provided to the public who
are not individuals with disabilities, unless an undue burden would be imposed on the agency.

The Contractor should review the following Web sites for additional 508 information:

http://www.section508.qgov/index.cfm?FuseAction=Content&ID=12
http://www.access-board.qov/508.htm
http://www.w3.org/WAI/Resources

8.10  Security Requirements. The security requirements for this task are defined in the
attached DD 254 and as specified in Section H.7 of the Alliant GWAC contract.

The Contractor shall be required to have a TOP SECRET facility clearance with SECRET
storage requirement, not to exceed two (2) cubic feet. The Contractor will require access to
Communications Security (COMSEC) Information; Restricted Data; Critical Nuclear Weapon
Design Information (CNWDI); Formerly Restricted Data (FRD); Sensitive Compartmented
Information (SCI); NoN-SCI Information; Special Access Information; NATO Information;
Foreign Government Information; and For Official Use Only (FOUO) Information. The
Contractor will also require access to the SIPRNET systems.

The highest level of performance anticipated during the life of the contract is TOP SECRET. All
labor categories, (except administrative) require Secret clearance. There is a requirement for
Top Secret Clearance for Senior Test Engineers. Administrative duties performed by the
contractor will not require a clearance, but may require an investigation for Information
Technology (IT) sensitive duties. Specific security guidelines will be directed via DD-254
Contract Security Classification Specification documents. Clearances are required upon award
of the contract.

In performing this task order, the Contractor shall receive and generate classified material; be
authorized to use the services of Defense Technical Information Center (DTIC) or other
secondary distribution center; have a Tempest requirement; have Operations Security (OPSEC)
requirements; and be authorized to use the Defense Courier Service.

In performing this task order, the Contractor shall receive and generate classified material; be
authorized to use the services of Defense Technical Information Center (DTIC) or other
secondary distribution center; have a Tempest requirement; have Operations Security (OPSEC)
requirements; and be authorized to use the Defense Courier Service.

The following clause is incorporated.

FAR 52.204-9, Personal Identity Verification of Contractor Personnel. (Jan 2011)

(a) The Contractor shall comply with agency personal identity verification procedures
identified in the contract that implement Homeland Security Presidential Directive-12

(HSPD-12), Office of Management and Budget (OMB) guidance M-05-24, and Federal
Information Processing Standards Publication (FIPS PUB) Number 201.
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(b) The Contractor shall insert this clause in all subcontracts when the subcontractor is
required to have physical access to a federally-controlled facility or access to a Federal
information system.

The following clause is incorporated by reference.
FAR 52.222-54, Employment Eligibility Verification (E-verify), (3ar2009) (Aug 2013)

8.10.1 Access to Government Systems. In accordance with DoD Directive Number 7045.14,
dated 21 November 2003, Contractors are not allowed access to any DoD system including the
Planning, Programming, and Budgeting System (PPBS) without explicit authorization of a
relevant Government official, and that is based on a need-to-know basis only. Individuals
getting access must have the appropriate clearance for access to a particular system.

8.11 Task Order Funding: Incremental Funding —Time and Material: It is anticipated that
this task order will be incrementally funded. If incrementally funded, funds shall be added to the
contract/order via a unilateral modification as the funds become available. The contractor shall
not perform work resulting in charges to the Government that exceed obligated funds.

The Contractor shall notify the Contracting Officer in writing whenever it has reason to believe
that the costs it expects to incur under this contract in the next sixty (60) days, when added to all
costs previously incurred, will exceed 75 percent of the total amount so far allotted to the
contract/order by the Government. The notice shall state the estimated amount of additional
funds required to continue performance of the contract/order for the specified period of
performance or completion that task.

Sixty days (60) before the end of the period specified in the Schedule, the Contractor shall notify
the Contracting Officer in writing of the estimated amount of additional funds, if any, required to
continue timely performance under the contract or for any further period specified in the
Schedule or otherwise agreed upon, and when the funds will be required.

The Government is not obligated to reimburse the contractor for charges in excess of the
contract/order funded amount and the contractor is not obligated to continue performance or
otherwise incur costs that could result in charges to the Government in excess of the obligated
amount under the contract/order.

The following clauses are incorporated by reference.

FAR 52.232-18, Availability of Funds. (Apr 1984)

DFARS 252.232-7007, Limitation of Government Obligation (Apr 2014)

DFAR 252.209-7999 Class Deviation - Representation by Corporations Regarding an
Unpaid Delinquent Tax Liability or a Felony Conviction under any Federal Law
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8.11.1 Itis anticipated that this severable Firm Fixed Price task (PWS 3.14) will be
incrementally funded.

(a) Contract line item * is incrementally funded. The sum of $* is presently available for

payment and allotted to this contract. An allotment schedule is contained in paragraph
(j) of this clause.

(b) For item(s) identified in paragraph (a) of this clause, the contractor agrees to perform

(©

up to the point at which the total amount payable by the Government, including
reimbursement in the event of termination of those item(s) for the Government’s
convenience, approximates the total amount currently allotted to the contract. The
contractor is not authorized to continue work on those item(s) beyond that point. The
Government will not be obligated in any event to reimburse the contractor in excess
of the amount allotted to the contract for those item(s) regardless of anything to the
contrary in the clause entitled “Termination for Convenience of the Government.” As
used in this clause, the total amount payable by the Government in the event of
termination of applicable contract line item(s) for convenience includes costs, profit,
and estimated termination settlement costs for those item(s).

Notwithstanding the dates specified in the allotment schedule in paragraph (j) of this
clause, the contractor will notify the Contracting Officer in writing at least sixty days
prior to the date when, in the contractor’s best judgment, the work will reach the point
at which the total amount payable by the Government, including any cost for
termination for convenience, will approximate 85 percent of the total amount then
allotted to the contract for performance of the applicable item(s). The notification will
state (1) the estimated date when that point will be reached and (2) an estimate of
additional funding, if any, needed to continue performance of applicable line items up
to the next scheduled date for allotment of funds identified in paragraph (j) of this
clause, or to a mutually agreed upon substitute date. The notification will also advise
the Contracting Officer of the estimated amount of additional funds that will be
required for the timely performance of the item(s) funded pursuant to this clause, for
a subsequent period as may be specified in the allotment schedule in paragraph (j) of
this clause or otherwise agreed to by the parties. If after such notification additional
funds are not allotted by the date identified in the contractor’s notification, or by an
agreed substitute date, the Contracting Officer will terminate any item(s) for which
additional funds have not been allotted, pursuant to the clause of this contract entitled
“Termination for Convenience of the Government.”

(d) When additional funds are allotted for continued performance of the contract line

(€)

item(s) identified in paragraph (a) of this clause, the parties will agree as to the period
of contract performance which will be covered by the funds. The provisions of
paragraphs (b) through (d) of this clause will apply in like manner to the additional
allotted funds and agreed substitute date, and the contract will be modified
accordingly.

If, solely by reason of failure of the Government to allot additional funds, by the dates
indicated below, in amounts sufficient for timely performance of the contract line
item(s) identified in paragraph (a) of this clause, the contractor incurs additional costs
or is delayed in the performance of the work under this contract and if additional
funds are allotted, an equitable adjustment will be made in the price or prices
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(including appropriate target, billing, and ceiling prices where applicable) of the
item(s), or in the time of delivery, or both. Failure to agree to any such equitable
adjustment hereunder will be a dispute concerning a question of fact within the
meaning of the clause entitled “Disputes.”

(F) The Government may at any time prior to termination allot additional funds for the
performance of the contract line item(s) identified in paragraph (a) of this clause.

(g) The termination provisions of this clause do not limit the rights of the Government
under the clause entitled “Default.” The provisions of this clause are limited to the
work and allotment of funds for the contract line item(s) set forth in paragraph (a) of
this clause. This clause no longer applies once the contract is fully funded except with
regard to the rights or obligations of the parties concerning equitable adjustments
negotiated under paragraphs (d) and (e) of this clause.

(h) Nothing in this clause affects the right of the Government to terminate this contract
pursuant to the clause of this contract entitled “Termination for Convenience of the
Government.”

(i) Nothing in this clause shall be construed as authorization of voluntary services whose
acceptance is otherwise prohibited under 31 U.S.C. 1342.

(J) The parties contemplate that the Government will allot funds to this contract in
accordance with the following schedule:

On execution of contract
(month) (day), (year)
(month) (day), (year)
(month) (day), (year)

© B H H

8.12 Ceiling Price Notification: If at any time the Contractor has reason to believe that the
hourly rate payments and material costs that will accrue in performing this contract in the next
succeeding thirty days (30), if added to all other payments and costs previously accrued, will
exceed 85 percent of the ceiling price in the Schedule, the Contractor shall notify the Contracting
Officer giving a revised estimate of the total price to the Government for performing this
contract with supporting reasons and documentation.

8.13 Reimbursable Costs. The inclusion of reimbursable costs is a direct allocation of costs
associated with support of this task order. All reimbursable costs must be in conformance with
the task order requirements and authorized by the COR/CR and the GSA Contracting Officer.

8.13.1 Travel. Travel may be required to fulfill the requirements of this task. The contractor
shall ensure that the requested travel costs shall not exceed what has been authorized in the task
order. Travel is to be reimbursed only in accordance with the Joint Federal Travel Regulations.

a. Travel will be reimbursed at in accordance with the limitations set forth in FAR
31.205-46. Profit shall not be applied to travel costs. Contractors may apply indirect
costs to travel in accordance with the contractor’s usual accounting practices
consistent with FAR 31.2.
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b. A contractor-generated travel authorization request form shall be submitted to the
COR/CR or GSA Contracting Officer for approval prior to beginning any travel. The
form must identify the traveler’s name, travel dates, location(s), per diem rates,
purpose of trip, all estimated expenses, and an estimate of the remaining travel funds
after the travel being authorized is complete. No travel shall be made without
government COR/CR and CO authorization. The contractor shall enter the travel
request form via Action Memo into GSA’s web-based procurement system, IT-
Solutions Shop (ITSS) [https://portal.fas.gsa.gov] for approval. .

c. Monthly invoices must have an electronic copy of the travel expense summary for
travel charges incurred for the month. The travel expense summary shall be a
separate attachment from the invoice. (See Attachment 2, Travel Expense Summary)

d. Locatlons and duratlon of travel cannot be establlshed at thls time.

Dlsmbanen—keg—mfemneed—emh&awa@deeumem- The travel budget estlmates are

as follows:

The following are travel budgetary estimates for T&M:

e Base Period: $340,000-00  $446,858.51
e Option Year One:  $340,000.00, $640,000.00 $677,064.56
e Option Year Two:  $340,000.00

The following are travel budgetary estimates for FFP:

e Base Period: $75,000.00
e Option Year One: $75,000:00  $40,000.00
s Option Year Two:  $75;000.00 $60,000.00 $80,000.00

8.14 Other Direct Cost (ODC): ODCs are anticipated on this task order. ODCs are
categories of charges utilized by the contractor in the performance of the contract service.
ODCs are ancillary in nature and integrally related to the contractor’s ability to perform the
service being acquired, i.e., they must be necessary and integral for the overall service being
performed and completion of the task. ODCs cannot be the primary purpose of a task order.
The ODC must satisfy the criteria expressed within the scope of the contract/task order. ODCs
must not duplicate cost covered in other areas of the contract.

Prior to purchasing any materials, the contractor shall identify specific requirements to the COR
and Contracting Officer, who will determine whether they are necessary and integral to the
performance of the task.

a. Prior to acquiring ODCs, the contractor shall submit a request form (in contractor
format) via action memo in the GSA IT Solutions Shop (ITSS) web-based order
processing system, to the COR and GSA Contracting Officer for verification and
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approval. This form must identify the item(s) to be purchased, estimated cost(s),
vendor, and reason for purchase.

b. The GSA Contracting Officer will establish a not-to-exceed ODC ceiling and
determine the fair and reasonableness of the proposed price/prices. Pursuant to FAR
16.601(b)(2), materials are to be provided at actual cost except as provided for in
FAR 31.205-26(e) and ().

c. In some instances, a task order modification may be required to acquire the ODC. In
that situation, the ODC may not be purchased prior to award of the modification.

The following are ODC budgetary estimates:

e Base Period: $1,350,273:.90 $589,196.04
e Option Year One:$1,:350,273-90 $1.704,493.26, $1,694,493.26, $1,044,703.36
e Option Year Two: $1,350,273:90 $1,205,273.90

Sustainable Acquisition FAR Clause Citations:

FAR Subpart 52.223-1 — Biobased Product Certification — Products

FAR Subpart 52.223-2 — Affirmative Procurement of Biobased Products Under
Service and Construction Contracts

FAR Subpart 52.223-4 — Recovered Material Certification

FAR Subpart 52.223-9 — Estimate of Percentage of Recovered Material Content for
EPA Designated Items

FAR Subpart 52.223-15 — Energy Efficiency

FAR Subpart 52.223-16 — IEEE 1680 Standard for the Environmental Assessment for
the Environmental Assessment of Personal Computer Products

8.14.1 G&A: If applicable, the contractor shall identify the G&A and cost associated with
individual ODCs. The contractor shall maintain calculations of available contract dollars
budgeted and reflect G&A and reimbursable ODC line items separately in the monthly financial
reports. The application of G&A on ODCs must be in accordance with a contractor’s cost
accounting standards and disclosure statements.

8.15 Training

Training of contractor employees assigned to this task order shall be performed at the
contractor’s own expense, with these exceptions:

e The Government has given prior approval for training to meet special
requirements that are peculiar to the environment and/or operations.

e Limited contractor employee training may be authorized if the Government
changes hardware or software during the performance of this task order, and it is
determined to be in the best interest of the Government.
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e The Government will not authorize contractor employees training to attend
seminars, symposiums, or other similar conferences unless the GSA Contracting
Officer or designee certifies and approves that attendance is mandatory for the
performance of the task requirements.

In the event that the Government has approved and paid for contractor employee training,
reimbursement shall not be authorized for costs associated with re-training replacement
individual(s) should the employee(s) terminate from this task order. Costs that are not
authorized include, but are not limited to; labor, travel, and any associated re-training
expenses.

For reimbursable training cost a contractor-generated training authorization request
form shall be submitted via an Action Memo through GSA’s web-based IT Solutions
Shop (ITSS) to the CR/COR or GSA Contracting Officer for approval prior to
beginning any training. No training shall be taken without government CR/COR or
GSA Contracting Officer authorization. The form must identify the trainee’s name,
training dates, location(s), purpose of training, and an estimate of the remaining
training funds after the training being authorized is complete.

In the event that reimbursable training is requested, a modification will be required to
establish budgetary cost estimates for the training. Therefore, no training will be
authorized until training budget has been added to the task order via modification.

The following are budgetary training estimates:

e Base Period: $0.00
e Option Year One:  $06-00 $10,000.00
e Option Year Two:  $0.00

9.0 Monthly Task Status Report (MTSR). This report shall detail task specific information
by calendar month. The report shall be submitted by the tenth (10™) business day following the
close of each month. The report shall be submitted in the GSA’s electronic Web-Based Order
Processing System (currently ITSS).

Monthly Status Report (MSR): The MSR shall contain the following information:

e Brief description of requirements;

e Brief summary of accomplishments during the reporting period and significant
events regarding the task order;

e Deliverables submitted or progress on deliverable products;

e Any current or anticipated problems; and,

e Brief summary of activity planned for the next reporting period.

The MSR shall include labor charges for actual hours worked and ODC Items, which are
authorized in the task (e.g., travel, training, material etc.). Charges shall not exceed the
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authorized cost limits established for labor and ODC Items. The government will not pay
any unauthorized charges. Original receipts, travel vouchers, etc. completed in
accordance with Government Travel Regulations shall be maintained by the contractor to
support charges other than labor hours and made available to Government auditors upon
request.

The MSR shall include the following:

e Labor hours for each skill level category (specify the contractor employee name
and SL);

e Total labor charges for each skill category;

e ODC Items. (ODC Items must be individually itemized and specified by each

individual category). (i.e. travel and per diem, training, security check fees,

commodities, etc);

Total ODC ltem charges (G&A included - if allowed); and,

Total monthly charges.

10.0 Reporting Executive Compensation and First-Tier Subcontract Award: Unless
otherwise directed by the contracting officer, reporting must occur by the end of the month
following the month of award of a first-tier subcontract with a value of $25,000 or more, ( and
any modifications to these subcontracts that change previously reported data). Reporting on
first-tier subcontracts is done at the Federal funding accountability and Transparency Act
Subaward Reporting system (FSRS) at http://www.fsrs.gov.

Reporting on executive compensation is done at the Central Contractor Registration at
http://www.ccr.gov. Reporting on executive compensation occurs by the end of the month
following the month of a contract award, and annually thereafter. The contractor shall report
the names and total compensation of each of the five most highly compensated executives for
the contractor’s preceding fiscal year.

The contractor shall refer to the following clause incorporated by reference for exceptions and
further guidance.

FAR 52.204-10, Reporting Executive Compensation and First-Tier Subcontract Awards
(July 2013)

11.0 CONTRACTOR MANPOWER REPORTING

Section 2330a of title 10, United States Code (10 USC 2330a), requires the Secretary of
Defense to submit to Congress an annual inventory of contracts for services performed during
the prior fiscal year for or on behalf of the Department of Defense (DoD). The inventory must
include the number of contractor employees using direct labor hours and associated cost data
collected from contractors.
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The prime contractor shall report all contractor labor hours and cost data (including
subcontractor labor hours and cost data) required for performance of services provided under this
contract. The prime contractor is required to completely fill in all required data fields in
accordance with the contractor’s user guide instructions found at http://www.ecmra.mil.

Reporting inputs will be for the labor executed during the period of performance for each
Government fiscal year (FY), which runs 1 October through 30 September for the life of the
contract. While inputs may be reported any time during the FY, all data shall be reported no
later than 31 October* of each calendar year. Contractors may direct questions to the CMRA
help desk.

*Reporting Period: Contractors are required to input data by 31 October of each year.

Uses and Safeguarding of Information: Information from the secure web site is considered to be
proprietary in nature when the contract number and contractor identity are associated with the
direct labor hours and direct labor dollars. At no time will any data be released to the public with
the contractor name and contract number associated with the data.

User Manuals: Data for Air Force service requirements must be input at the Air Force CMRA
link. However, user manuals for government personnel and contractors are available at the
Army CMRA link at http://www.ecmra.mil.

12.0 Invoices and Payment Information.

12.1 Payment Information. The Contractor shall provide the following payment information
for GSA use. It must be an exact match with the information under the Task Order
number in the HFSS-ContractRegistration AAS Business Systems (AASBS) (not the
Contractor’s company or individual representative’s registration) as well as with the
information under the Contractor’s DUNS number in the System for Award Management
(SAM) [http://wvww.SAM.gov]. Mismatched information will result in rejected purchase
orders and payments.

a. Company Name — Legal Business Name and DBA (Doing Business As)
Name

Mailing Address — Contact and Address Information

Remittance Address — Remit To Address Information

Employer’s Identification Number — Federal Tax ID

e. DUNS (Data Universal Numbering System)

Qoo

The contractor’s information in the System for Award Management (SAM),

http://mww.SAM.gov. (If you had an active record in CCR, you have an active record in SAM),
must always match the contractor’s information in AASBS GSA’s-electronic-WWeb-Based-Order
Processing-System-(eurrenthyHFSS). Incorrect or non-matching information is the contractor’s

responsibility and will result in rejected invoices or other similar delays in payment.

An award cannot be made if the information in H-SS AASBS does not exactly match with the
information in the SAM.
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12.2  Invoice Information.
mvmee—subm%ted—te%&aﬂd—GSA—s—ﬁnane&een%er— The contractor shall prOVIde the
following information on each invoice submitted to the Central Invoice Service (CIS),
which is available through GSA’s AAS Business Systems (AASBS) portal,
https://portal.fas.gsa.gov.

a. Invoice Number — do not use any special characters; HSS AASBS and the

invoice must match

ACT Number from GSA Form 300, Block 4

GSA Task Order Number — must match HFFSS-AASBS

Contract Number from GSA Form 300, Block 3

Point of Contact and Phone Number

Remittance Address

Period of Performance for the billing period

Charges, identified by deliverable or line item(s), with a narrative description

of the service performed. Labor (overtime), reimbursable costs, and other

charges (e.g., G&A) must be broken out as follows:

e Skill Level Number, Associated Skill Level Name, and Employee Name

e Actual Hours Worked During the Billing Period

e Travel itemized by individual and trip; backup information is required to
substantiate the traveler’s name, dates of travel, destination, purpose of
travel and cost (airfare, lodging, per diem and other expenses) for each
trip. This information must be provided in sufficient detail to allow
verification of JTR compliance

e ODC items itemized by specific item and amount

i. Prompt Payment Discount, if offered

J. Total Invoice Amount — must match the acceptance information posted in
FSS AASBS and cannot exceed the current funding allotted to the Task
Order or the overall Task Order ceiling.

S@meooT

12.3 Invoice Submittal.

The contractor shall submit invoices, no later than five (5) workdays after acceptance by
the Government of the product, service, and/or cost item. The contractor shall submit
invoices electronically to the Central Invoice Service (CIS), which is available through
GSA’s AAS Business Systems (AASBS) portal, https://portal.fas.gsa.gov. The payment
information must satisfy a two-way match (AASBS and SAM, https://www.sam.gov) for
the invoice to be successfully processed for payment. The Client Representative and GSA
Customer Account Manager must approve the invoice in AASBS prior to payment.
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12.3.1

12.3.2

12.3.3

12.3.4

If the contractor submits a revised invoice, the revised invoice must include: 1) a
unique invoice number, 2) a brief explanation, and 3) a cross-reference to any previous
invoice submittals for tracking purposes and avoiding duplication. An original invoice
number may be made unique by appending the letter “R” plus a number to it. For
example, INVV12345 (original) becomes INV12345R1 (revised). If this invoice were to
be submitted a second time, the invoice number would be INV12345R2. This pattern can
be repeated as needed.

Copies of receipts, travel vouchers, etc., that have been completed in accordance with
Government Joint Federal Travel Regulations (JFTR) must be attached to the invoice to
support charges for other than employee labor hours. Original receipts shall be
maintained by the contractor and made available to Government auditors upon request.

Reimbursable costs must not exceed the limit(s) specified in the task order. The
Government will not pay charges that are not specifically identified in the task and
approved, in advance, by the Government.

Invoices for final payment must be so identified and submitted within 60 days from
task completion. No further charges are to be billed. The Contractor shall request an
extension for final invoices that may exceed the 60 days from GSA.

PROVIDING ACCELERATED PAYMENT TO SMALL BUSINESS SUBCONTRACTORS,
(DEVIATION) (AUG 2012)

(&) Upon receipt of accelerated payments from the Government, the contractor is
required to make accelerated payments to small business subcontractors to the maximum
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extent practicable after receipt of a proper invoice and all proper documentation from
the small business subcontractor.

(b) Include the substance of this clause, including this paragraph (b), in all subcontracts
with business concerns.

(c) The acceleration of payments under this clause does not provide any new rights under
the Prompt Payment Act.

The following clauses are incorporated by reference.

FAR 52.212-4, Contract Terms and Conditions—Commercial Items, Alternate | (May
2014)

FAR 52.216-31, Time and Materials/Labor Hour Proposal Requirements—Commercial
Item Acquisition (FEB 2007)

12.4 Payment Schedule.

e Time & Material: The Contractor shall invoice for work performed the prior
month. The invoice shall be submitted no later than five (5) workdays after
acceptance by the Government of the product, service, and/or cost item. In the
absence of Government acceptance of services within thirty (30) days, the
contractor shall submit an invoice.

e Firm-Fixed-Price - A payment schedule will be established after award of the
contract. The contractor shall provide a proposed payment schedule within ten
(10) calendar days after award. Invoice submission shall be in accordance with
accepted payment schedule. FFP Awarded Ceiling Payment Schedule as follows:

Base Year
Payment | Scheduled Scheduled Revised
No. Payments for Payment Amount | Payment
Month of Amount
1 July - 2014 $69,148.75
2 Aug - 2014 $69,148.75
3 Sept — 2014 $69,148.75
4 Oct - 2014 $69,148.75
5 Nov - 2014 $69,148.75
6 Dec - 2014 $69,148.75
7 Jan - 2015 $69,148.75
8 Feb - 2015 $69,148.75
9 Mar - 2015 $69,148.75
10 Apr - 2015 $69,148.75
11 May - 2015 $69:148-75 $5,546.26
12 Jun - 2015 $69:148-75 $62,898.75
Option Year One FFP Payment Schedule
Payment | Scheduled Scheduled Revised
No. Payments for Payment Payment
Month of Amount Amount M38
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1 July - 2015 $65,104.03
2 Aug - 2015 $65,104.03
3 Sept— 2015 | $65,104.03
4 Oct - 2015 $65,104.03
5 Nov - 2015 $65,104.03
6 Dec - 2015 $65,104.03
7 Jan - 2016 $65,104.03
8 Feb - 2016 $65,104.03
9 Mar - 2016 $65,104.03
10 Apr - 2016 $65,104.03 $179,838.71
11 May - 2016 $65,104-.03 $179,838.71
12 Jun - 2016 $65,104.03 $179,838.71

Option Year Two FFP Payment Schedule

Payment | Scheduled Scheduled
No. Payments for Payment
Month of Amount
1 July - 2016 $119,350.10
2 Aug - 2016 $119,350.11
3 Sept — 2016 $119,350.10
4 Oct - 2016 $119,350.10
5 Nov - 2016 $119,350.11
6 Dec - 2016 $119,350.10
7 Jan - 2017 $119,350.10
8 Feb - 2017 $119,350.10
9 Mar - 2017 $119,350.11
10 Apr - 2017 $119,350.10
11 May - 2017 $119,350.10
12 Jun - 2017 $119,350.11

13.0 Task Order Closeout. After the final invoice has been paid the Contractor shall furnish a
completed and signed Release of Claims (GSA Form 1142) to the Contracting Officer. This
Release of Claims is due within fifteen (15) calendar days of final payment. Order close-out will
be accomplished within the guidelines set forth in FAR Part 4, Administrative Matters, and FAR
Pat 42, Contract Administration and Audit Services, specifically utilizing FAR 42.708, Quick-
Closeout Procedures.

14.0 Incorporated Clauses by Reference.

CLAUSE TITLE DATE
NUMBER
52.227-23 Rights To Proposal Data (Technical) JUN 1987
52.243-7 Notification of Changes APR 1984
52.244-2 Subcontracts OCT 2010
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52.237-3 Continuity of Services JAN 1991

252.204-7000  |Disclosure of Information AUG 2013
252.204-7003  |Control of Government Personnel Work Product |APR 1992
252.204-7005  |Oral Attestation of Security Responsibilities NOV 2001
Government of a Terrorist Country
252.209-7002  Disclosure of Ownership or Control by a Foreign | Jun 2010
Country
252.209-7004  |Subcontracting with Firms That Are Owned or
Controlled by the Government of a Ferrerist DEC 2014

Country that is a State Sponsor of a Terrorism
252.225-7043  |Antiterrorism/Force Protection Policy for Defense [MAR 2006
Contractors Outside the United States

252.227-7016  |Rights in Bid or Proposal Information JAN2011

252.227-7019  Validation of Asserted Restrictions — Computer  [SEPT 2011
Software

252.228-7001  |Ground and Flight Risk JUN 2010

FAA Part 91-313|General Operating and Flight Rules

DFARS 252.209-Representation by Corporations Regarding an
7999 Unpaid Delinquent Federal Tax Liability or a MAY 2014
Felony Conviction under any Federal Law
(DEVIATION)

15.0 Attachments
1. Government Furnished Property List dated 07/26/2016
2. Travel Expense Summary
3. DD254
4. Contract Action Request (CAR) Sample Form
16.0 Contract Action Request. A Contract Action Request (CAR) document will be issued
for every 96 TW/TSSQ approved/funded project(s). All funding and project direction will

be managed through the CAR. The CAR is a tool for funding planning and requirements
validation of the Government needs. See attached sample CAR form.

17.0 Workload History. Historical records are provided as a workload estimate only. This
estimate is the Government’s estimated workload and is not intended to be binding on
either party or to be the only possible solution to the requirements. This is a
performance-based acquisition so offers may vary with respect to the labor mix (labor
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categories/skill levels) and level of effort quoted. However, an offeror whose quote
significantly deviates (more or less than 5% of the estimated total hours), from this
workload projection shall provide a rationale in its quote for the significant deviation.

Firm Fixed Price Base Year
Labor Category Estimated Hours
Application Systems Analyst (Journeyman) 2010
Applications Systems Analyst (Senior) 2840
Hardware Engineer (Senior) 370
Test Engineer (Senior) 980
Test Engineer (Journeyman) 1860
Total (FFP Labor) (PWS 3.14) 8060
Base Year
Estimated
Number of
LABOR CATEGORY Hours
Adminstration/Clerical (Entry Level) 498
Application Systems Analyst (Entry-level) 487
Application Systems Analyst (Journeyman) 9500
Applications Systems Analyst (Senior) 3840
Applications Developer (Master) 5765
Applications Developer (Entry-level) 48
Applications Developer (Journeyman) 96
Applications Developer (Senior) 282
Business Process Consultant 7100
Business Systems Analyst 5011
Enterprise Architect 2400
ERP Business/Architectural Specialist 450
Computer Scientist 107
Data Warehousing Specialist (Entry-level) 990
Database Specialist (Entry-level) 20
Financial Analyst 475
Graphics Specialist 475
Hardware Engineer (Senior) 5350
Hardware Engineer (Journeyman) 4489
Info Assurance/Security Spec (Journeyman) 475
Network Specialist (Journeyman) 89
Network Specialist (Senior) 213
Program Manager 2250
Project Manager 5760
Quality Assurance Spec. (Journeyman) 761
Quality Assurance Specialist (Senior) 156
Quality Assurance Specialist (Master) 11
Research Analyst 286
Strategic/Capital Planner 69
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Subject Matter Expert (Journeyman) 11788
Subject Matter Expert (Master) 7655
Subject Matter Expert (Senior) 8330
Systems Engineer 9292
Test Engineer (Senior) 16557
Test Engineer (Journeyman) 6760
Technical Editor 5786
Training Specialist (Journeyman) 1440
Voice/Data Comm Engineer (Journeyman) 1964
Voice/Data Comm Engineer (Senior) 511
Total: 127,536
Travel $340,000.00

ODC: Material $1,350,273.90
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CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

CR1499

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and revi
information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information O
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1.0

11

General Services Administration
Federal Acquisition Service
Assisted Services Division
Southeast Sunbelt Region

PERFORMANCE WORK STATEMENT
Task Title: C4ISR Technical, Engineering Research, and Sustainment Support

Task Order No: 1D04140015
Date: February-252014 March 6, 2014

PWS Version 2
Correction of hours in PWS, paragraph 17.0 Workload History

Introduction. Work is to be accomplished for USAF, Air Force Materiel Command
(AFMC) 96" Test System Squadron (96 TSSQ) herein referred to as the Client, through
the General Services Administration (GSA), Federal Acquisition Service (FAS), Assisted
Acquisition Services Division, Southeast Sunbelt Region. The 96th TSSQ executes
developmental test and evaluation (T&E) enabling the Warfighter to put weapons on
target in all battlespace media.

Points of Contact:

GSA Senior Contracting Officer (SCO)
Name: Leigh Ann Gunter

Address: 700 S. Palafox St., Suite 125
City, State, Zip: Pensacola, FL 32502
Phone: (850) 307-7615

E-mail: leigh.gunter@gsa.gov

GSA Senior Project Manager

Name: Joann Cox

Address: 700 S. Palafox St., Suite 125
City, State, Zip: Pensacola, FL 32502
Phone: (850) 435-3125

E-mail: joann.cox@gsa.gov

Client Representative (CR)

Name: Jason Lucas

Org.: USAF AFMC 96" TW/TSSQ

Address: 308 West D Ave, Bldg. 260, Suite 220
City, State, Zip: Eglin AFB, FL 32542

Phone: (850) 882-8028

E-mail: jason.lucas@eglin.af.mil
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1.2

1.3

14

1.5

Alternate Client Representative (ACR)
Name: Captain Ryan Hart

Org.: USAF 412 EWG

Address: 308 West D Ave, Bldg. 260
City, State, Zip: Eglin AFB, FL 32542
Phone: (850) 882-7031

E-mail: ryan.hart@eglin.af.mil

Background: The 96th Test Wing (96th TW), Eglin AFB, Fla., is the test and evaluation
center for Air Force air-delivered weapons, navigation and guidance systems, Command
and Control systems, and Air Force Special Operations Command systems. The wing
provides expert evaluation and validation of the performance of systems throughout the
design, development, acquisition, and sustainment process to ensure the warfighter has
technologically superior, reliable, maintainable, sustainable and safe systems. The 96th
TW performs developmental test and evaluation across the complete system life cycle for
a wide variety of customers including: Air Force Systems Program Offices, the Air Force
Research Laboratory, logistics and product centers; major commands; other DoD services
and U.S. government agencies (Department of Transportation, NASA, etc.); foreign
military sales; and private industry.

The 96th TW executes developmental test and evaluation enabling the warfighter to put
weapons on target in all battlespace media while also providing support for all other
Team Eglin missions as the installation host wing. Eglin deploys combat ready forces
while delivering full spectrum support to the DoD's largest, most dynamic Air Force
Installation.

Objective: To obtain contractor support for Command, Control, Communications,
Computers, Intelligence, Surveillance, and Reconnaissance (C41SR) and Net Centric
technical, engineering, and research management support for associated Information
Technology (IT) activities within the 96™ TW, headquartered at Eglin Air Force Base,
Florida.

Task Order Type:
Time and Material, Performance Based, Severable, Incrementally Funded

Period of Performance. The task order will have a base year with two twelve month
option years. The performance period is as follows:

Base Year: Date of award — 06/30/2015
Option Year 1: 07/01/2015 — 06/30/2016
Option Year 2: 07/01/2016 — 06/30/2017
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2.0

FAR 52.217-8, Option to Extend Services. (Nov 1999)

The Government may require continued performance of any services within the limits and
at the rates specified in the contract. These rates may be adjusted only as a result of
revisions to prevailing labor rates provided by the Secretary of Labor. The option
provision may be exercised more than once, but the total extension of performance
hereunder shall not exceed 6 months. The Contracting Officer may exercise the option by
written notice to the Contractor within thirty (30) calendar days of the end of the task
order.

FAR 52.217-9, Option to Extend the Term of the Contract. (Mar 2000)

(a) The Government may extend the term of this contract by written notice to the
Contractor within thirty (30) calendar days before the contract expires; provided that the
Government gives the Contractor a preliminary written notice of its intent to extend at
least sixty (60) calendar days before the contract expires. The preliminary notice does
not commit the Government to an extension.

(b) If the Government exercises this option, the extended contract shall be considered to
include this option clause.

(c) The total duration of this contract, including the exercise of any options under this
clause, shall not exceed 3 years.

The following clause is incorporated by reference.
FAR 52.217-5, Evaluation of Options (Jul 1990)

Scope. Provide Command, Control, Communications, Computers, Intelligence,
Surveillance, and Reconnaissance (C4ISR) and Net Centric technical, engineering, and
research management support for associated Information Technology (IT) activities
within the 96" TW, headquartered at Eglin Air Force Base, Florida. This includes
systems engineering support for development, prototyping, sustainment, test and
evaluation, and technology transition of C4ISR, Digital Video Exploitation and Analysis,
3D Visualization, Sensors and associated communications systems and networks
associated with meeting joint forces mission requirements. Additionally, the Contractor
shall assist in the management and systems engineering for Net Centric Warfare (NCW)
support to the Joint Gulf Range Complex. The goal of the organization’s work is to
rapidly mature and transition technologies with proven utility to military operational
organizations by examining ways to develop, sustain and improve these systems utilizing
Knowledge Management principles. This PWS is intended to provide enhanced network
centric capabilities to the Joint Gulf Range Complex through the 96" TW and other
organizations.

The Contractor shall provide C4I1SR and NCW Warfare technical and support for Joint
Gulf Range Complex modernization initiatives and operations process enhancement.
Major initiatives include:
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Network Centric Operations — Joint Test Environment (NCO-JTE)

Net Centric Weapons T&E Environment

Joint World Database/Portable Source Initiative

Offshore Test and Training

JUO Integrated L-V-C Tactical-to-Operational Test & Training Capability
(JILT3C)

Air Force Special Operations Command Flight Testing and Functional Test
Flights

Advanced Projects Program Office Initiative

Directed Energy

Atlantic Fleet Joint Naval Training Initiative

Inter-Organizational and Intra-Organizational Knowledge Management
Initiatives

e Joint Test and Evaluation
e Coalition Forces Support Test & Training

3.0  Performance Requirements
3.1  Provide Technology Insertion Technical Support.

3.1.1 The Contractor shall provide support to C4ISR and NCW system technology insertion
initiatives including transfer of existing and emerging technologies from current programs and
systems to emerging systems.

3.1.2 The Contractor shall provide technical support for development of acquisition
documentation such as Analysis of Alternatives (AoA), cost benefit analysis, Capability
Development Documents (CDD), and Concept of Operations (CONOPS) associated with 96™
TW technology transfer efforts. To that end, the Contractor shall: provide assessments of
advanced programs, emerging technology, and innovation technology applications in support of
technology transition; identify, exploit and manipulate current and emerging technologies;
implement advanced communication systems to improve flow of voice and data communication;
implement advanced information systems to aid the quick collection and dissemination of
critical information; provide expert level analysis and assessment of C2 systems and other
emerging technical efforts; deploy to support operations at exercises, demos, or real world events;
and participate in planning and transition meetings. Provide software support using DISA
software for the Naval Systems Warfare Center (NSWC) Deployable Joint Command and Control
(DJC2) Test Program.

3.1.3 The contractor shall provide sustainment support to the BETSS-C program at Night
Vision - Reconnaissance Surveillance & Target Acquisition (NV-RSTA) Office (PM NV RSTA)
in the form of CONUS and OCONUS technical support, program management support,
reference imagery database development, bug fix and update development, SGS v2.2.1 and
v2.2.2, spares and the SGS Laptop.
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3.1.4 The contractor shall support the Gulf Range partner, NSWC PCD, in their efforts
associated with several urgent need programs with unique customers/sponsors and classified
missions. Programs include:

e Sea View — Submarine based sensors package. Support involves Information Assurance
(1A), sensor design, system installs, software updates, software installation, software
maintenance, training and data collection / analysis.

e Sea Tracker — SOCOM sponsored Joint Capability Technology Demonstration (JCTD)
(Classified). The contractor shall provide RF analysis, hydro analysis, “pod” design,
“puck” design, integration support, technical documentation support to include Test Plan
development and routing of the test plan through the Test Safety Review Committee.

e Maritime Predator — SOCOM sponsored JCTD. Classified mission involving utilization
of the Collection Delivery Vehicle (CDV). Broad spectrum developmental test and
engineering shall be required. IT support will include IA and the development of code.

e (Q-Lab - Quick Reaction lab sponsored by SOCOM. Designed to provide rapid response
solutions to warfighter needs identified by SOCOM. Current projects include ACOMS
which involves research and development of advanced underwater communications
designed to increase range and bandwidth. Additional project is Maritime Sentinel which
involves testing in a collaborative environment. Support for Q-Lab includes Program
Management, Technical Documentation, Test Director support, Systems Engineering,
and Communications support.

3.2  Provide Systems Engineering and Integration (SE&I) Analysis.

3.2.1 The Contractor shall provide systems engineering and integration support to C4ISR and
NCW initiatives including the development of systematic situation analyses, trade-off analyses,
problem and potential problem analyses, decision analyses, risk analyses, tactics analyses,
mission analyses, and strategy analyses associated with systems engineering and integration.

3.2.2 The Contractor shall review and analyze joint doctrine, program documentation, reports
and utilize salient aspects of this documentation in systems engineering and integration analyses.

3.2.3 The Contractor shall provide analysis of DJC2 system performance in the field remote
sites against requirements of DJC2 Test and Evaluation lab during SOVT, SIT, FAT and OT/DT.

3.2.4 The contractor shall review software, software impact upon system performance,
software integration with system hardware, software integration with support facilities and
determine requirements for software maintenance support. The contractor shall document
known software problems with the Warner Robins Air Logistics Complex (WR-ALC) and shall
document appropriate groups of problems to be evaluated or modified simultaneously in order to
gain the greatest efficiency of engineering resources. The contractor shall perform engineering
services in support of various investigations regarding software sustainability and shall be
familiar with the Integrated Support Station (ISS).

3.3  Provide Systems Integration Technical Support.

3.3.1 The Contractor shall assist with the design, purchase, installation, configuration, and
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maintenance of equipment; communication, and IT shelters, including laptops, servers, switches,
and peripherals in support of integration and exercise efforts and assessment. This task includes
purchasing, installing, and operating software, mechanical, electrical, and electro-mechanical
systems.

3.3.2 The Contractor shall install, configure, test, and troubleshoot hardware and
instrumentation down to the card level. As part of this task, the Contractor shall also support on-
site installation teams by conducting site visits and participating in on-site installation, checkout,
and verification and validation tests.

3.3.3 The Contractor shall provide DJC2 Information Assurance technical systems
administration, networking, and software development expertise. Support military exercises on-
site with participants involving every Joint Command and many Regional Commands.

3.3.4 The Contractor shall purchase parts, software, and equipment, as required, to support
systems integration. Hardware shall only be purchased under this Task Order if it is connected
and/or integral to the services being performed. There will be no production or limited
production buys of hardware under this Task Order. Contractor shall possess Defense Contract
Audit Agency (DCAA) approved procurement system The Contractor shall provide notification
to the Contracting Officer prior to award of any subcontract that exceeds the simplified
acquisition threshold. The Contracting Officer will review the Contractor’s notification and
supporting data to ensure that the proposed subcontract is suitable and provide consent pursuant
to FAR 52.244-2, Subcontract (June 2007).

3.4 Provide SE&I Documentation.

3.4.1 The Contractor shall assist in the preparation and periodical updates of the system
integration documentation including the Production Plan. The Production Plan shall define the
Production Team’s roles and responsibilities, the production facility, and the production
processes/procedures from part procurement up to and including delivery, installation, and
verification and validation. There will be no production or limited production buys of hardware
under this Task Order.

3.5  Provide Special Compartmented Information (SCI).

3.5.1 The Contractor shall provide support for SCI related applications and programs. This
support shall consist of consulting as well as software design, development and implementation
for SCI applications / systems.

3.6  Provide Net Centric Weapons T&E.

3.6.1 The Contractor shall provide information technology (I1T) support to the Joint Gulf Range
Complex to achieve network-centric systems (real-time data collection and data sharing) in the
Net Centric Weapons T&E environment to ensure interoperability between IT/computer systems
to ensure ranges can accommodate the IT-simulated Joint Testing of Net Centric Weapons and
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that the Weapons systems footprint and RF requirements associated with multiple data links
meet Open Air Range capabilities.

3.6.2 Contractor shall assist T&E scenarios involving modeling and simulations to resolve
techniques and procedures, changes to operational processes and operational T&E techniques.

3.7 Proofs of Concepts

3.7.1 The Contractor shall assist in the planning and implementation of C4ISR and NCW
proofs of concepts demonstrations supporting the Joint Gulf Range Complex initiatives and
objectives.

3.8 Hardware Engineering.

3.8.1 The Contractor shall develop and/or acquire specialized hardware required to meet
customer driven C4ISR and NCW mission-critical requirements. Hardware requirements may
include sensor platforms, sensors, imagers, cameras interfaces, test set-up benches, special safety
equipment, control systems, data collection equipment, instrumentation, transmitters, receivers,
displays, firmware, and other test facility and infrastructure modifications. This may include
support for electronic warfare Integrated Support Station (ISS) systems managed by the 542
Combat Sustainment Group (CSG). This requirement may include support or analysis of special
purpose or one-of-a-kind hardware to support specific test requirements, prototype or pre-
production hardware, modifications and upgrades to existing Government-Furnished Property
(GFP) and test facilities, or modifications to existing Commercial Off-the-Shelf (COTS)
hardware to meet specific purposes.

3.9 Software Engineering.

3.9.1 The Contractor shall develop software products in conformance with the requirements of
tasks. Any upgrades or enhancements developed by this program shall be applied to existing
Government licensed systems. Software application support may include digital simulation and
modeling, commercial and customized applications for data collection, storage, manipulation,
filtering, feature extraction, data archiving, retrieval, data display,
scientific/engineering/technical analysis, and formatting or conversion. Support includes
reviews electronic warfare software, software impact upon system performance, software
integration with facilities, and software maintenance.

3.9.2 The Contractor shall provide Night Vision - Reconnaissance Surveillance & Target
Acquisition (NV-RSTA) Office sustainment and subject matter expertise to Visualizer, Sensor
Manager and TerraSightTM Server software components for updates and bug fixes in support of
overseas contingency operations.

3.9.3 The Contractor shall develop/modify sensor data fusion software used to create database
applications, accommodation of computer hardware or operating system changes, database
management software, new data analysis software, and database content exchange between
systems.

Page 7 of 36



3.9.4 The Contractor shall develop/modify digital imagery and digital video analysis software in
accordance with designated standards required for interoperability as stated in the task, develop
documentation support analysis verification and validation, and developing software for
image/video manipulation functions, image/video enhancement tools, and image/video display
improvement methods.

3.9.5 Prototype Development. The Contractor shall develop prototype software and/or
hardware in support of fielding new Joint Gulf Range Complex C4ISR and NCW capabilities.
The effort will be focused on rapid implementation of new technology. Only material in support
of the service of this Task Order shall be acquired. There shall be no production or limited
production buys under this Task Order.

3.9.6 The Contractor shall develop software and/or hardware instrumentation interfaces
utilizing the Test and Training Enabling Architecture (TENA) as required for interoperability
between systems utilizing either inter-range or intra-range connectivity for exchanging test range
instrumentation or simulation data in LVC events.

3.10 T&E Support

3.10.1 T&E Planning. The Contractor shall provide C4ISR and NCW T&E planning support to
include analysis of test requirements and objectives to support further preparation of test plans, test
procedures, test data sheets.

3.10.1.1 The Contractor shall assist the Government in development of and participation in test
and exercise scenarios; planning for packaging, handling, shipping, and transportation of systems
and equipment; inventory management, preparation of technical documentation, configuration
management; maintenance concept development; Support Test Equipment/Test Measurement
and Diagnostic Equipment (STE/TMDE) maintenance; training support; Hazardous Materials
(HAZMAT) materials acquisition support (including cleaning fluids such as alcohol, fuel, oil,
lubricants, paint, and lumber); system manpower analyses; system administration and
maintenance support; software maintenance and Information Assurance (1A) support.

3.10.2 T&E Field Engineering. The Contractor shall provide field engineering support for
experimentation and operational analyses in support of C4ISR and NCW support system field
evaluations and assessments.

3.10.2.1 The Contractor shall provide the following support transportation and shipping, load out,
set-up, configuration, operation, maintenance and tear-down of systems and equipment including
equipment in IT and Communications shelters; provide on-site software engineering, networking
engineering, power and electrical engineering, communications systems engineering and
infrastructure system support; provide experienced on-site observers, data collectors, forensic data
support personnel; provide technical assistance and support personnel to accomplish performance
objectives; assemble and provide for use during field activities test support materials in sufficient
quantity to permit successful accomplishment of performance objectives; de-conflict resource
availability with schedule; develop corrective courses of action, support in-process reviews; capture
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and record data; and support pre- and post-event briefings and daily hot wash briefings.

3.10.2.2 To support test and evaluation field engineering initiatives, the Contractor shall
purchase, exercise, demonstration, and test equipment and spare parts to ensure successful
completion of the event. Events include simulation of Radar Cross Signatures (RCS), simulation
of flight characteristics of cruise missiles, or that of other opposing force aircraft to include
foreign aircraft, The material and equipment may include items such as electrical connectors and
cabling, Liquid Crystal Displays (LCDs), switches, servers, printers, ink cartridges, lights,
stakes, shipping boxes, batteries, oil, fuel, bulbs, air and oil filters, surge protectors, radios,
laptops, screens, monitors, video, communication, network and IT equipment.

3.10.3 T&E Summary Documentation. The Contractor shall assist in Government analysis of
test data and other relevant documentation and information; evaluation test outcomes; and
documentation of test and evaluation results. This support shall include After Action Reports
(AARS), training data, and lessons learned reports.

3.11 Provide Logistics.

3.11.1 The Contractor shall provide logistics support to include supportability, reliability,
maintenance and operator procedures, training, system integration, text and exercise preparation
and support. This support shall provide configuration control of unclassified software data
utilizing Air Force and DoD requirements as a guide and provide a Data Accession List (DAL)
listing all data software developed.

3.11.2 The Contractor shall develop standard operating procedures and processes associated
with system operations and mission areas leveraging Knowledge Management best practices.
The Contractor shall provide basic instruction to government personnel or others as directed by
the GTL utilizing equipment and aircraft types when identified.

3.12 Provide Planning Cell

3.12.1 The Contractor shall support the C4ISR and NCW planning cells for Joint and Service
specific test and training exercises to include concept of operations (CONOPS) development.
This includes modeling and simulation support for planning and executing the exercise and
exercise training services to support urgent operational need.

3.13 Provide Programmatic Support. The Contractor shall perform C4I1SR and NCW
programmatic analyses, assist in the development and production of program documentation, and
provide administrative and other program management support for the tasks identified in this
PWS.

3.14  Provide Systems Engineering. (Firm Fixed Price Requirement)

3.14.1 The Contractor shall provide engineering support and subject matter expertise for
implementing and sustaining C4ISR and NCW systems. This includes support for operational
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employment of systems concurrent with their development, test, and enhancements. The portion
of the F-15 which links its weapons system to C4ISR and NCW systems is the Operational Flight
Program. The government has a need for Operational Flight Program support to augment
government organic resources at Eglin AFB, FL and Nellis AFB. The contractor shall provide
OFP data collection support that consists of the following:

a. Provide all aspects of test engineering data processing, reduction, and analysis support.

b. Provide reports and provide input into the preparation of reports based on the analysis of
the test data processes.

c. Provide inputs to the Project Engineers and Test Engineers for test planning; aid in test
data collection, reduction, and analysis tools; aid in establishing and maintaining master
files of program data.

d. Participate in applicable programmatic, technical, and/or acquisition management
functions including reviews, audits, training classes, team-building exercises /meetings,
and working groups as required by the Government.

3.14.2 The contractor shall provide OFP Test and Evaluation support that consists of the
following:

a. Perform Project Engineer and Test Engineer duties such as test planning, scheduling,
briefing, testing, debriefing, and reporting.

b. Provide inputs during test planning working group meetings and assist in developing

Methods of Test (MOT) to satisfy test objectives.

c. Assist in the execution of the test by supporting ground mounts, instrumentation checks

and/or provide real-time support to the test engineer during the mission.

d. Monitor the progress of the test and the implementation of the test plan, based on
comparison of real-time and/or post-mission test results.

e. Provide inputs to the Project Engineers and Test Engineers for test planning; aid in test
data collection, reduction, and analysis tools; aid in establishing and maintaining master
files of program data.

f. Participate in applicable programmatic, technical, and/or acquisition management
functions including reviews, audits, training classes, team-building exercises /meetings,
and working groups as required by the Government.

g. Provide the development of systematic situation analyses, trade-off analyses, problem
and potential problem analyses, decision analyses, risk analyses, tactics analyses, mission
analyses, and strategy analyses associated with systems engineering and integration. The
Contractor shall review and analyze joint doctrine, program documentation, reports and
utilize salient aspects of this documentation in systems engineering and integration
analyses.

3.14.3 The government has a need for flight test data support to augment government organic
resources at Eglin AFB, FL, Davis-Monthan AFB, AZ and Nellis AFB, NV. This includes
handling, reformatting and processing flight test data. The government conducts flight testing on
A-10, F-16, and F-15 aircraft and has identified specific needs that can be provided by this
contract.
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A key component of performing the flight test analysis mission is the data reformatting, control
of cryptographic material and processes leading to cryptological data scrubbing capabilities. The
96 TW owns a site-wide End User License Agreement (EULA) for Data Processing System
(DPS) and Sweeper, propriety software applications produced and supported by Avionics Test &
Analysis Corporation (ATAC). In order to continue to utilize DPS and Sweeper software for
flight test purposes, the contractor is required to maintain DPS and Sweeper software
modification capability. For data collection support with flight test data, the contractor shall:

a.
b.

3.14.4

Provide all aspects of test engineering data processing, reduction, and analysis support.
Provide reports and provide input into the preparation of reports based on the analysis of
the test data processes.

Provide inputs to the Project Engineers and Test Engineers for test planning; aid in test
data collection, reduction, and analysis tools; aid in establishing and maintaining master
files of program data.

Participate in applicable programmatic, technical, and/or acquisition management
functions including reviews, audits, training classes, team-building exercises /meetings,
and working groups as required by the OFP/CTF.

Test and Evaluation support with flight test data, the contractor shall.

Perform Project Engineer and Test Engineer duties such as test planning, scheduling,
briefing, testing, debriefing, and reporting.

Provide inputs during test planning working group meetings and assist in developing
Methods of Test (MOT) to satisfy test objectives.

Assist in the execution of the test by supporting ground mounts, instrumentation checks
and/or provide real-time support to the test engineer during the mission.

Monitor the progress of the test and the implementation of the test plan, based on
comparison of real-time and/or post-mission test results.

Provide inputs to the Project Engineers and Test Engineers for test planning; aid in test
data collection, reduction, and analysis tools; aid in establishing and maintaining master
files of program data.

Participate in applicable programmatic, technical, and/or acquisition management
functions including reviews, audits, training classes, team-building exercises /meetings,
and working groups as required by the government..

4.0 Performance Criteria Matrix:

Deliverable or Metric Performance Standard(s) | Acceptable Method of
Required Type Quality Surveillance
Services Level

PWS 3.1-3.1.4 | Quality, Completeness, timeliness, | Meet PWS Random Checks;
Provide Efficiency | and accuracy of PWS requirements | Observation;
Technology requirements. Contractor | 95% of the Complaints; GTL
Insertion receives no more than one | time reviews
Technical formal customer documentation on
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Support complaint or contract a monthly and
discrepancy report per quarterly basis
month of service.

Contractor successfully
resolves any customer
complaints within five
working days of receipt or
less time as specified by
client request.

PWS 3.2 -3.2.4 | Quality, Technical Reports, Meet PWS Random Checks;

Provide Efficiency | presentations, and project | requirements | Observation;

Systems documents are thorough, | 95% of the Complaints; GTL

Engineering and complete, accurate and time reviews

Integration timely documentation on

(SE&I) a monthly and

Analysis quarterly basis

Support

PWS 3.3-3.3.4 | Quality, Completeness, timeliness, | Meet PWS Random Checks;

Provide Efficiency | and accuracy of PWS requirements | Observation;

Systems requirements. Contractor | 95% of the Complaints; GTL

Integration receives no more than one | time reviews

Technical formal customer documentation on

Support complaint or contract a monthly and
discrepancy report per quarterly basis
month of service.

Contractor successfully
resolves any customer
complaints within five
working days of receipt or
less time as specified by
client request.

PWS 3.4 -3.4.1 | Quality, Technical Reports, Meet PWS Random Checks;

Provide SE&I Efficiency | presentations, and project | requirements | Observation;

Documentation documents are thorough, | 95% of the Complaints; GTL

Support complete, accurate and time reviews
timely. Consistently and documentation on
accurately reflect a monthly and
consideration of all quarterly basis
applicable criteria

PWS 3.5-3.5.1 | Quality, Completeness, timeliness, | Meet PWS Random Checks;

Provide Special | Efficiency | and accuracy of PWS requirements | Observation;

Compartmented requirements. Contractor | 95% of the Complaints; GTL

Information receives no more than one | time reviews

(SCI) Support

formal customer
complaint or contract
discrepancy report per

documentation on
a monthly and
quarterly basis
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month of service.
Contractor successfully
resolves any customer
complaints within five
working days of receipt or
less time as specified by
client request.

PWS 3.6 -3.6.2 | Quiality, Completeness, timeliness, | Meet PWS Random Checks;
Provide Net Efficiency | and accuracy of PWS requirements | Observation;
Centric requirements. Contractor | 95% of the Complaints; GTL
Weapons T&E receives no more than one | time reviews
Support formal customer documentation on
complaint or contract a monthly and
discrepancy report per quarterly basis
month of service.
Contractor successfully
resolves any customer
complaints within five
working days of receipt or
less time as specified by
client request.
PWS 3.7 Proofs | Quality, Completeness, timeliness, | Meet PWS Random Checks;
of Concepts Efficiency | and accuracy of PWS requirements | Observation;
requirements. Contractor | 95% of the Complaints; GTL
receives no more than one | time reviews
formal customer documentation on
complaint or contract a monthly and
discrepancy report per quarterly basis
month of service.
Contractor successfully
resolves any customer
complaints within five
working days of receipt or
less time as specified by
client request.
PWS 3.8 - 3.8.1 | Quiality, Completeness, timeliness, | Meet PWS Random Checks;
Provide Efficiency | and accuracy of PWS requirements | Observation;
Hardware requirements. Contractor | 95% of the Complaints; GTL
Engineering receives no more than one | time reviews
Support formal customer documentation on

complaint or contract
discrepancy report per
month of service.
Contractor successfully
resolves any customer
complaints within five

a monthly and
quarterly basis
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working days of receipt or
less time as specified by
client request.

PWS Quality, Completeness, timeliness, | Meet PWS Random Checks;
3.9 -3.96 Efficiency | and accuracy of PWS requirements | Observation;
Provide requirements. Contractor | 95% of the Complaints; GTL
Software receives no more than one | time reviews
Engineering formal customer documentation on
Support complaint or contract a monthly and

discrepancy report per quarterly basis

month of service.

Contractor successfully

resolves any customer

complaints within five

working days of receipt or

less time as specified by

client request.

Technical Reports,

presentations, and project

documents are thorough,

complete, accurate and

timely.
PWS Quality, Completeness, timeliness, | Meet PWS Random Checks;
3.10-3.10.3 Efficiency | and accuracy of PWS requirements | Observation;
Provide T&E requirements. Contractor | 95% of the Complaints; GTL
Support receives no more than one | time reviews

formal customer documentation on

complaint or contract a monthly and

discrepancy report per quarterly basis

month of service.

Contractor successfully

resolves any customer

complaints within five

working days of receipt or

less time as specified by

client request.

Technical Reports,

presentations, and project

documents are thorough,

complete, accurate and

timely.
PWS 3.11 - Quality, Completeness, timeliness, | Meet PWS Random Checks;
3.11.2 Efficiency | and accuracy of PWS requirements | Observation;
Provide requirements. Contractor | 95% of the Complaints; GTL
Logistics receives no more than one | time reviews
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Support

formal customer
complaint or contract
discrepancy report per
month of service.
Contractor successfully
resolves any customer
complaints within five
working days of receipt or
less time as specified by
client request.

Technical Reports,
presentations, and project
documents are thorough,
complete, accurate and
timely.

documentation on
a monthly and
quarterly basis

PWS 3.12.1
Provide
Planning Cell
Support

Quality,
Efficiency

Completeness, timeliness,
and accuracy of PWS
requirements. Contractor
receives no more than one
formal customer
complaint or contract
discrepancy report per
month of service.
Contractor successfully
resolves any customer
complaints within five
working days of receipt or
less time as specified by
client request.

Technical Reports,
presentations, and project
documents are thorough,
accurate and timely.

Meet PWS
requirements
95% of the
time

Random Checks;
Observation;
Complaints; GTL
reviews
documentation on
a monthly and
quarterly basis
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PWS 3.13 Quality, Completeness, timeliness, | Meet PWS Random Checks;
Provide Efficiency | and accuracy of PWS requirements | Observation;
Programmatic requirements. Contractor | 95% of the Complaints; GTL
Support receives no more than one | time reviews

formal customer documentation on

complaint or contract a monthly and

discrepancy report per quarterly basis

month of service.

Contractor successfully

resolves any customer

complaints within five

working days of receipt or

less time as specified by

client request.

Technical Reports,

presentations, and project

documents are thorough,

complete, accurate and

timely
PWS 3.14 - Quality, Completeness, timeliness, | Meet PWS Random Checks;
3.14.4 Provide | Efficiency | and accuracy of PWS requirements | Observation;
Systems requirements. Contractor | 95% of the Complaints; GTL
Engineering receives no more than one | time reviews
Support formal customer documentation on

complaint or contract a monthly and

discrepancy report per quarterly basis

month of service.

Contractor successfully

resolves any customer

complaints within five

working days of receipt or

less time as specified by

client request.
PWS 9.0 Due on the 10™ business No deviation | Government
Monthly Status day following the close of | from review and
Report (MSR) the calendar month. standard acceptance

Electronically posted in allowed

ITSS.

4.1

Contract Performance Evaluation. In accordance with FAR 8.406-7, Contractor

Performance Evaluation and FAR 42.15, Contractor Performance Information, interim and final
past performance information will be submitted by the GSA Contracting Officer, GSA Customer
Account Manager, or COR through the Contractor Performance Assessment Reporting System
(CPARS) for archive in the Past Performance information Retrieval System (PPIRS). The
CPARS process allows the contractor to view and comment on the Government’s evaluation of
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the contractor’s performance. To that end, contractors shall register in CPARS
https://www.cpars.csd.disa.mil and the registration shall be completed within 45 days after
award. Once the contractor past performance evaluation is finalized in CPARS, it will be
transmitted into the Past Performance Information Retrieval System (PPIRS). Per GSAM
542.1503(c), the Contracting Office Director will make the final decision regarding
disagreements related to performance evaluations between the contracting officer and the
contractor.

5.0 Task Order Deliverables: All deliverables shall be delivered to the Contracting Officer
Representative (COR) no later than the specified dates stated in the Performance matrix in
Section 4.0.

5.1 Reports and Deliverables. The Contractor shall prepare the following reports and
submit them upon client request. Example of DD Form 1423, included in this PWS.

CDRL Data ltem Purpose PWS Paragraph
B0OO1 Technical Report Engineering and Analysis | 3.1-3.14
Support
B002 Presentation Material Agenda/Presentation 3.14
Material

5.2 Initial Business and Technical Meeting: Within ten (10) business days following the
task award date, contractor shall meet with the GSA Senior Project Manager, GSA Contracting
Officer and the Contracting Officers Representative (COR), for a Kick-off meeting to review
goals and objectives of this task order, and to discuss contract and technical requirements.

6.0 Data Rights in Computer Software.

All documentation developed under this Performance Work Statement shall be the exclusive
property of the Government and shall be delivered to the Government in accordance with the
“Rights in Data -- General” clause.

If the Contractor desires to restrict the Government’s data rights in computer software that shall
be developed and delivered under a specific Task Order, such lesser data rights must be
negotiated prior to award of the Task Order. Failure of the Contractor to negotiate lesser data
rights prior to award of the Task Order shall constitute an agreement by the Contractor that such
data shall be delivered with unlimited rights.

The following clause is incorporated by reference.

DFAR 252.227-7013, Rights in Technical Data -Noncommercial Items (FEB 2012)
DFAR 252.227-7014, Rights in Noncommercial Computer Software and Noncommercial
Computer Software Documentation (FEB 2012)

DFAR 252.227-7016, Rights in Bid or Proposal Information (MAR 2000)

DFAR 252.227-7030, Technical data-Withholding of Payment (JUN2012)
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7.0 Inspection and Acceptance: Inspection and acceptance will occur in accordance with
FAR 52-246-6, Inspection of Services — Time and Material and Labor Hour. In the absence of
other agreements negotiated with respect to time provided for government review, deliverables
will be inspected and the contractor notified of the COR’s findings within five (5) work days of
normally scheduled review. If the deliverables are not acceptable, the COR will notify the GSA
Project Manager (PM) immediately.

Unsatisfactory work - Unless otherwise negotiated, the contractor shall correct or replace all
non-conforming services or deliverables not later than five (5) workdays after notification of
non-conformance.

7.1  Quality Control Plan. The Contractor shall provide and maintain a Quality Control Plan
(QCP) that contains, as a minimum, the items listed below to the Contracting Officer (CO) for
acceptance not later than ten (10) business days after award. The Customer Account Manager
will notify the Contractor of acceptance or required modifications to the plan. The Contractor
shall make appropriate modifications and obtain acceptance of the plan within thirty (30)
calendar days from the date of award.

The QCP shall include the following minimum requirements:

e A description of the inspection system to cover all major services and deliverables.
The description shall include specifics as to the areas to be inspected on both a
scheduled and unscheduled basis, frequency of inspections, and the title of inspectors.

e A description of the methods to be used for identifying and preventing defects in the
quality of service performed.

e A description of the records to be kept to document inspections and corrective or
preventative actions taken.

e All records of inspections performed shall be retained and made available to the
Government upon request throughout the task order performance period, and for the
period after task order completion, until final settlement of any claims under this task
order.

7.2 Quality Assurance. The Government will evaluate the Contractor’s performance of this
Task Order. For those tasks listed in the Performance Matrix, the Client Representative or other
designated evaluator will follow the method of surveillance specified in this Task Order.
Government personnel will record all surveillance observations. When an observation indicates
defective performance, the client COR or other designated evaluator will require the Contractor
manager or representative at the site to initial the observation. The initialing of the observation
does not necessarily constitute concurrence with the observation. It acknowledges that the
Contractor has been made aware of the non-compliance. Government surveillance of tasks not
listed in the Performance Matrix or by methods other than those listed in the Performance Matrix
(such as provided in the Inspection clause) may occur during the performance period of this task
order. Such surveillance will be done according to standard inspection procedures or other task
order provisions. Any action taken by the CO as a result of surveillance will be according to the
terms of the task order.
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7.3 Organizational Conflict Of Interest: The guidelines and procedures of FAR 9.5 will be
used in identifying and resolving any issues of organizational conflict of interest at the Order
level.

All actual or potential OCI situations shall be handled in accordance with FAR Subpart
9.5. "Offeror" as used in this solicitation section addressing OCls shall include all vendors that
the company submitting this proposal has entered into a contractor teaming agreement or prime
contractor subcontractor relationship with in connection with its proposal submission for this
acquisition.

If the Offeror is currently providing support or anticipates providing support to the
Government that presents an actual or potential OCI with the requirements for this acquisition,
OR, If the Offeror is currently performing or anticipates performing any other work for the
Government under any proposal for any solicitation relating to the requirements for this order,
the Offeror shall include in its proposal submission:

(1) a statement identifying and describing the actual or potential OCI, and
(2) a proposed OCI mitigation plan detailing the offeror's recommendation for how the
potential OCI may be avoided, neutralized and/or mitigated.

If the Government determines an OCI cannot be avoided, neutralized, or mitigated, the
offeror may be excluded from consideration for award.

In the event that this Task Order requires activity that would create an actual or potential
conflict of interest, the Contractor shall:

(a) Notify the GSA Contracting Officer of the actual or potential conflict, and not
commence work on any task requirement that involves a potential or actual conflict of
interest until specifically notified by the GSA Contracting Officer to proceed,;

(b) Identify the conflict and recommend to the GSA Contracting Officer an alternate
tasking approach which would avoid the conflict;

If the GSA Contracting Officer determines that it is in the best interest of the Government
to issue the Order, notwithstanding a conflict of interest, a request for waiver shall be submitted
in accordance with FAR 9.503.

8.0 Task Order Terms and Conditions

8.1  Place of Performance. Performance will take place at Eglin AFB. Contractor may have
to travel for temporary duty in the continental United States (OCONUS) and Outside of the
Continental United States (OCONUS) to support various planning, liaison, and task execution
activities (see Section 16.0, travel).
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8.2  Hours of Operation: The core workday is 7:30AM to 4:30PM, Monday-Friday
(excluding Federal holidays). Normal duty hours are eight hours per day, however, when TDY,
work hours may vary.

Overtime: Overtime is not anticipated on this task order. Overtime is defined as hours
billed at a premium over and above the awarded labor rate. Any use of overtime must be prior
approved by the Government Contracting Officer, or designee Client Representative/Contracting
Officer Representative (CR/COR). A contractor generated overtime authorization request form
shall be submitted via an Action Memo through GSA’s web-based IT Solutions Shop (ITSS) to
the COR and/or GSA Contracting Officer for approval prior to working overtime. The form
must identify the contractor employee name, task number, date of overtime, purpose, and
number of hours being requested.

Extended Hours: Extended hours shall be authorized by the government Contracting
Officer or designee COR. Extended hours are defined as any hours in excess of eighty (80)
hours in a two (2) week billing period. A contractor generated authorization request form shall
be submitted via an Action Memo through GSA’s web-based IT Solutions Shop (ITSS) to the
COR and/or GSA Contracting Officer for approval prior to working extended hours. The form
must identify the contractor employee name, task number, date, purpose, and number of
extended hours being requested.

8.3  Task Management. The client agency shall identify a Contracting Officer’s
Representative (COR). Management of this task will be performed by GSA through the COR.
The COR will participate in project meetings and receive task order deliverables. The COR will
provide technical assistance and clarification required for the performance of this task.
Deliverables must be submitted through GSA’s Web-Based Order Processing System (currently
ITSS) for client approval.

8.3.1 Contracting Officer’s Representative (COR) Designation. Pursuant to DFARS
252.201-7000, prior to task order award, the Contracting Officer will appoint a COR and issue a
COR appointment letter stating the authority for the COR. The Contractor will receive a copy of
the written designation.

DFARS 252-201-7000 Contracting Officer’s Representative (Apr 2012)

8.4  Government Furnished Facilities and Services. The Government will provide the
contractor a dedicated work area for on-site support. The Government will make available,
desks, work space, utilities, computer equipment (to include all necessary office hardware &
software), an electronic mail (e-mail) account, use of the Government telephone and secure
communications equipment, facsimile machine, and copier usage. The contractor shall be
provided the authority to access all information required to perform duties. All Government
Furnished Equipment (GFE) shall be utilized in strict performance of contract related duties and
the contractor shall maintain policies that prohibit fraud and abuse. The Government shall
provide access to all necessary documentation and facilities required for this effort.
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The Government will provide electricity for contractor’s use when performing work under this
Task Order in remote CONUS and OCONUS locations. The Contractor shall be responsible for
connecting temporary lines to existing government systems. All temporary lines should be
removed at the completion of work.

8.4.1 Government Furnished Property (GFP). The contractor shall only use the government
property (either furnished or acquired under this contract) for performing the contract, unless
otherwise provided for in the contract or approved by the Contracting Officer. The contractor is
responsible and accountable for all GFP within the provisions of the contract, including any
property in the possession or control of a subcontractor. The contractor must establish and
maintain a system to manage (control, use, preserve, protect, repair, and maintain) government
property in its possession. See Attachment 1 (Government Property Listing).

The following clause is incorporated by reference:
FAR 52.245-1, Government Property (Aug 2010)
FAR 52.245-9, Use and Charges (Jun 2007)

8.5  Contractor Furnished Items: Except for those items or services stated in Section 8.4 as
Government furnished, the contractor must furnish everything needed to perform this contract
according to all its terms

8.6  Privacy Act. Work on this project may require that personnel have access to Privacy
Information. Personnel shall adhere to the Privacy act, Title 5 of the U.S. Code, Section 552a
and applicable agency rules and regulations.

8.7 Personal Service. GSA meets the needs of its clients for information technology support
through non-personal services Task Orders and/or contracts. This Task Order shall not be used to
procure personal services prohibited by the Federal Acquisition Regulations (FAR) Part 37.104,
entitled “Personal Services Contract.”

8.8 Problem Resolution: The contractor shall bring problems, or potential issues, affecting
performance to the attention of the COR/CR and GSA PM as soon as possible. Verbal reports
will be followed up with written reports when directed. This notification shall not relieve the
Contractor of its responsibility to correct problems for which they are responsible. The
Contractor shall work cooperatively with the Government to resolve issues as they arise.

8.9  Section 508 Compliance: The Contractor shall support the Government in its compliance
with Section 508 throughout the development and implementation of the work to be performed.
Section 508 of the Rehabilitation Act of 1973, as amended (29 U.S.C. 794d) requires that when
Federal agencies develop, procure, maintain, or use electronic information technology, Federal
employees with disabilities have access to and use of information and data that is comparable to
the access and use by Federal employees who do not have disabilities, unless an undue burden
would be imposed on the agency. Section 508 also requires that individuals with disabilities,
who are members of the public seeking information or services from a Federal agency, have
access to and use of information and data that is comparable to that provided to the public who
are not individuals with disabilities, unless an undue burden would be imposed on the agency.
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The Contractor should review the following Web sites for additional 508 information:

http://www.section508.gov/index.cfm?FuseAction=Content&ID=12
http://www.access-board.gov/508.htm
http://www.w3.org/WAI/Resources

8.10  Security Requirements. The security requirements for this task are defined in the
attached DD 254 and as specified in Section H.7 of the Alliant GWAC contract.

The Contractor shall be required to have a TOP SECRET facility clearance with SECRET
storage requirement, not to exceed two (2) cubic feet. The Contractor will require access to
Communications Security (COMSEC) Information; Restricted Data; Critical Nuclear Weapon
Design Information (CNWDI); Formerly Restricted Data (FRD); Sensitive Compartmented
Information (SCI); NoN-SCI Information; Special Access Information; NATO Information;
Foreign Government Information; and For Official Use Only (FOUO) Information. The
Contractor will also require access to the SIPRNET systems.

The highest level of performance anticipated during the life of the contract is TOP SECRET. All
labor categories, (except administrative) require Secret clearance. There is a requirement for
Top Secret Clearance for Senior Test Engineers. Administrative duties performed by the
contractor will not require a clearance, but may require an investigation for Information
Technology (IT) sensitive duties. Specific security guidelines will be directed via DD-254
Contract Security Classification Specification documents. Clearances are required upon award
of the contract.

In performing this task order, the Contractor shall receive and generate classified material; be
authorized to use the services of Defense Technical Information Center (DTIC) or other
secondary distribution center; have a Tempest requirement; have Operations Security (OPSEC)
requirements; and be authorized to use the Defense Courier Service.

In performing this task order, the Contractor shall receive and generate classified material; be
authorized to use the services of Defense Technical Information Center (DTIC) or other
secondary distribution center; have a Tempest requirement; have Operations Security (OPSEC)
requirements; and be authorized to use the Defense Courier Service.

The following clause is incorporated.

FAR 52.204-9, Personal Identity Verification of Contractor Personnel. (Jan 2011)

(a) The Contractor shall comply with agency personal identity verification procedures
identified in the contract that implement Homeland Security Presidential Directive-12
(HSPD-12), Office of Management and Budget (OMB) guidance M-05-24, and Federal
Information Processing Standards Publication (FIPS PUB) Number 201.

(b) The Contractor shall insert this clause in all subcontracts when the subcontractor is
required to have physical access to a federally-controlled facility or access to a Federal
information system.

The following clause is incorporated by reference.
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FAR 52.222-54, Employment Eligibility Verification (E-verify), (Jan 2009)

8.10.1 Access to Government Systems. In accordance with DoD Directive Number 7045.14,
dated 21 November 2003, Contractors are not allowed access to any DoD system including the
Planning, Programming, and Budgeting System (PPBS) without explicit authorization of a
relevant Government official, and that is based on a need-to-know basis only. Individuals
getting access must have the appropriate clearance for access to a particular system.

8.11 Task Order Funding: Incremental Funding —Time and Material: It is anticipated that
this task order will be incrementally funded. If incrementally funded, funds shall be added to the
contract/order via a unilateral modification as the funds become available. The contractor shall
not perform work resulting in charges to the Government that exceed obligated funds.

The Contractor shall notify the Contracting Officer in writing whenever it has reason to believe
that the costs it expects to incur under this contract in the next sixty (60) days, when added to all
costs previously incurred, will exceed 75 percent of the total amount so far allotted to the
contract/order by the Government. The notice shall state the estimated amount of additional
funds required to continue performance of the contract/order for the specified period of
performance or completion that task.

Sixty days (60) before the end of the period specified in the Schedule, the Contractor shall notify
the Contracting Officer in writing of the estimated amount of additional funds, if any, required to
continue timely performance under the contract or for any further period specified in the
Schedule or otherwise agreed upon, and when the funds will be required.

The Government is not obligated to reimburse the contractor for charges in excess of the
contract/order funded amount and the contractor is not obligated to continue performance or
otherwise incur costs that could result in charges to the Government in excess of the obligated
amount under the contract/order.

The following clauses are incorporated by reference.
FAR 52.232-18, Availability of Funds. (Apr 1984)
DFARS 252.232-7007, Limitation of Government Obligation (May 2006)

DFAR 252.209-7999 Class Deviation - Representation by Corporations Regarding an
Unpaid Delinquent Tax Liability or a Felony Conviction under any Federal Law

8.11.1 Itis anticipated that this severable Firm Fixed Price task (PWS 3.14) will be
incrementally funded.

(a) Contract line item * is incrementally funded. The sum of $* is presently available for
payment and allotted to this contract. An allotment schedule is contained in paragraph
(j) of this clause.
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(b) For item(s) identified in paragraph (a) of this clause, the contractor agrees to perform

(©)

up to the point at which the total amount payable by the Government, including
reimbursement in the event of termination of those item(s) for the Government’s
convenience, approximates the total amount currently allotted to the contract. The
contractor is not authorized to continue work on those item(s) beyond that point. The
Government will not be obligated in any event to reimburse the contractor in excess
of the amount allotted to the contract for those item(s) regardless of anything to the
contrary in the clause entitled “Termination for Convenience of the Government.” As
used in this clause, the total amount payable by the Government in the event of
termination of applicable contract line item(s) for convenience includes costs, profit,
and estimated termination settlement costs for those item(s).

Notwithstanding the dates specified in the allotment schedule in paragraph (j) of this
clause, the contractor will notify the Contracting Officer in writing at least sixty days
prior to the date when, in the contractor’s best judgment, the work will reach the point
at which the total amount payable by the Government, including any cost for
termination for convenience, will approximate 85 percent of the total amount then
allotted to the contract for performance of the applicable item(s). The notification will
state (1) the estimated date when that point will be reached and (2) an estimate of
additional funding, if any, needed to continue performance of applicable line items up
to the next scheduled date for allotment of funds identified in paragraph (j) of this
clause, or to a mutually agreed upon substitute date. The notification will also advise
the Contracting Officer of the estimated amount of additional funds that will be
required for the timely performance of the item(s) funded pursuant to this clause, for
a subsequent period as may be specified in the allotment schedule in paragraph (j) of
this clause or otherwise agreed to by the parties. If after such notification additional
funds are not allotted by the date identified in the contractor’s notification, or by an
agreed substitute date, the Contracting Officer will terminate any item(s) for which
additional funds have not been allotted, pursuant to the clause of this contract entitled
“Termination for Convenience of the Government.”

(d) When additional funds are allotted for continued performance of the contract line

(€)

(f)

item(s) identified in paragraph (a) of this clause, the parties will agree as to the period
of contract performance which will be covered by the funds. The provisions of
paragraphs (b) through (d) of this clause will apply in like manner to the additional
allotted funds and agreed substitute date, and the contract will be modified
accordingly.

If, solely by reason of failure of the Government to allot additional funds, by the dates
indicated below, in amounts sufficient for timely performance of the contract line
item(s) identified in paragraph (a) of this clause, the contractor incurs additional costs
or is delayed in the performance of the work under this contract and if additional
funds are allotted, an equitable adjustment will be made in the price or prices
(including appropriate target, billing, and ceiling prices where applicable) of the
item(s), or in the time of delivery, or both. Failure to agree to any such equitable
adjustment hereunder will be a dispute concerning a question of fact within the
meaning of the clause entitled “Disputes.”

The Government may at any time prior to termination allot additional funds for the
performance of the contract line item(s) identified in paragraph (a) of this clause.
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(9) The termination provisions of this clause do not limit the rights of the Government
under the clause entitled “Default.” The provisions of this clause are limited to the
work and allotment of funds for the contract line item(s) set forth in paragraph (a) of
this clause. This clause no longer applies once the contract is fully funded except with
regard to the rights or obligations of the parties concerning equitable adjustments
negotiated under paragraphs (d) and (e) of this clause.

(h) Nothing in this clause affects the right of the Government to terminate this contract
pursuant to the clause of this contract entitled “Termination for Convenience of the
Government.”

(1) Nothing in this clause shall be construed as authorization of voluntary services whose
acceptance is otherwise prohibited under 31 U.S.C. 1342.

(J) The parties contemplate that the Government will allot funds to this contract in
accordance with the following schedule:

On execution of contract
(month) (day), (year)
(month) (day), (year)
(month) (day), (year)

© B H H

8.12 Ceiling Price Notification: If at any time the Contractor has reason to believe that the
hourly rate payments and material costs that will accrue in performing this contract in the next
succeeding thirty days (30), if added to all other payments and costs previously accrued, will
exceed 85 percent of the ceiling price in the Schedule, the Contractor shall notify the Contracting
Officer giving a revised estimate of the total price to the Government for performing this
contract with supporting reasons and documentation.

8.13 Reimbursable Costs. The inclusion of reimbursable costs is a direct allocation of costs
associated with support of this task order. All reimbursable costs must be in conformance with
the task order requirements and authorized by the COR/CR and the GSA Contracting Officer.

8.13.1 Travel. Travel may be required to fulfill the requirements of this task. The contractor
shall ensure that the requested travel costs shall not exceed what has been authorized in the task
order. Travel is to be reimbursed only in accordance with the Joint Federal Travel Regulations.

a. Travel will be reimbursed at in accordance with the limitations set forth in FAR
31.205-46. Profit shall not be applied to travel costs. Contractors may apply indirect
costs to travel in accordance with the contractor’s usual accounting practices
consistent with FAR 31.2.

b. A contractor-generated travel authorization request form shall be submitted to the
CORJ/CR or GSA Contracting Officer for approval prior to beginning any travel. The
form must identify the traveler’s name, travel dates, location(s), per diem rates,
purpose of trip, all estimated expenses, and an estimate of the remaining travel funds
after the travel being authorized is complete. No travel shall be made without
government COR/CR and CO authorization. The contractor shall enter the travel
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request form via Action Memo into GSA’s web-based procurement system, IT-
Solutions Shop (ITSS) [https://portal.fas.gsa.gov] for approval. .

c. Monthly invoices must have an electronic copy of the travel expense summary for
travel charges incurred for the month. The travel expense summary shall be a
separate attachment from the invoice. (See Attachment 2, Travel Expense Summary)

d. Locations and duration of travel cannot be established at this time.

e. The estimated travel budget is based on the estimated amount stated on the Funding
Distribution Log referenced on the award document.

8.14 Other Direct Cost (ODC): ODCs are anticipated on this task order. ODCs are
categories of charges utilized by the contractor in the performance of the contract service.
ODCs are ancillary in nature and integrally related to the contractor’s ability to perform the
service being acquired, i.e., they must be necessary and integral for the overall service being
performed and completion of the task. ODCs cannot be the primary purpose of a task order.
The ODC must satisfy the criteria expressed within the scope of the contract/task order. ODCs
must not duplicate cost covered in other areas of the contract.

Prior to purchasing any materials, the contractor shall identify specific requirements to the COR
and Contracting Officer, who will determine whether they are necessary and integral to the
performance of the task.

a. Prior to acquiring ODCs, the contractor shall submit a request form (in contractor
format) via action memo in the GSA IT Solutions Shop (ITSS) web-based order
processing system, to the COR and GSA Contracting Officer for verification and
approval. This form must identify the item(s) to be purchased, estimated cost(s),
vendor, and reason for purchase.

b. The GSA Contracting Officer will establish a not-to-exceed ODC ceiling and
determine the fair and reasonableness of the proposed price/prices. Pursuant to FAR
16.601(b)(2), materials are to be provided at actual cost except as provided for in
FAR 31.205-26(e) and (f).

c. In some instances, a task order modification may be required to acquire the ODC. In
that situation, the ODC may not be purchased prior to award of the modification.

Sustainable Acquisition FAR Clause Citations:

FAR Subpart 52.223-1 — Biobased Product Certification — Products

FAR Subpart 52.223-2 — Affirmative Procurement of Biobased Products Under
Service and Construction Contracts

FAR Subpart 52.223-4 — Recovered Material Certification

FAR Subpart 52.223-9 — Estimate of Percentage of Recovered Material Content for
EPA Designated Items

FAR Subpart 52.223-15 — Energy Efficiency

FAR Subpart 52.223-16 — IEEE 1680 Standard for the Environmental Assessment for
the Environmental Assessment of Personal Computer Products

8.14.1 G&A: If applicable, the contractor shall identify the G&A and cost associated with
individual ODCs. The contractor shall maintain calculations of available contract dollars

Page 26 of 36



budgeted and reflect G&A and reimbursable ODC line items separately in the monthly financial
reports. The application of G&A on ODCs must be in accordance with a contractor’s cost
accounting standards and disclosure statements.

9.0 Monthly Task Status Report (MTSR). This report shall detail task specific information
by calendar month. The report shall be submitted by the tenth (10™) business day following the
close of each month. The report shall be submitted in the GSA’s electronic Web-Based Order
Processing System (currently ITSS).

Monthly Status Report (MSR): The MSR shall contain the following information:

e Brief description of requirements;

e Brief summary of accomplishments during the reporting period and significant
events regarding the task order;

e Deliverables submitted or progress on deliverable products;

e Any current or anticipated problems; and,

e Brief summary of activity planned for the next reporting period.

The MSR shall include labor charges for actual hours worked and ODC Items, which are
authorized in the task (e.g., travel, training, material etc.). Charges shall not exceed the
authorized cost limits established for labor and ODC Items. The government will not pay
any unauthorized charges. Original receipts, travel vouchers, etc. completed in
accordance with Government Travel Regulations shall be maintained by the contractor to
support charges other than labor hours and made available to Government auditors upon
request.

The MSR shall include the following:

e Labor hours for each skill level (SL) category (specify the contractor employee
name and SL);

e Total labor charges for each skill category;

e ODC Items. (ODC Items must be individually itemized and specified by each
individual category). (i.e. travel and per diem, training, security check fees,
commaodities, etc);

e Total ODC Item charges (G&A included - if allowed); and,

e Total monthly charges.

Note: Travel charges must include the traveler’s name, dates of travel, destination,

purpose of travel and cost for each trip.

10.0 Reporting Executive Compensation and First-Tier Subcontract Award: Unless
otherwise directed by the contracting officer, reporting must occur by the end of the month
following the month of award of a first-tier subcontract with a value of $25,000 or more, ( and
any modifications to these subcontracts that change previously reported data). Reporting on
first-tier subcontracts is done at the Federal funding accountability and Transparency Act
Subaward Reporting system (FSRS) at http://www.fsrs.gov.
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Reporting on executive compensation is done at the Central Contractor Registration at
http://www.ccr.gov. Reporting on executive compensation occurs by the end of the month
following the month of a contract award, and annually thereafter. The contractor shall report
the names and total compensation of each of the five most highly compensated executives for
the contractor’s preceding fiscal year.

The contractor shall refer to the following clause incorporated by reference for exceptions and
further guidance.

FAR 52.204-10, Reporting Executive Compensation and First-Tier Subcontract Awards
(July 2010)

11.0 CONTRACTOR MANPOWER REPORTING

Section 2330a of title 10, United States Code (10 USC 2330a), requires the Secretary of
Defense to submit to Congress an annual inventory of contracts for services performed during
the prior fiscal year for or on behalf of the Department of Defense (DoD). The inventory must
include the number of contractor employees using direct labor hours and associated cost data
collected from contractors.
The prime contractor shall report all contractor labor hours and cost data (including
subcontractor labor hours and cost data) required for performance of services provided under this
contract. The prime contractor is required to completely fill in all required data fields in
accordance with the contractor’s user guide instructions found at http://www.ecmra.mil.

Reporting inputs will be for the labor executed during the period of performance for each
Government fiscal year (FY), which runs 1 October through 30 September for the life of the
contract. While inputs may be reported any time during the FY, all data shall be reported no
later than 31 October* of each calendar year. Contractors may direct questions to the CMRA
help desk.

*Reporting Period: Contractors are required to input data by 31 October of each year.

Uses and Safeguarding of Information: Information from the secure web site is considered to be
proprietary in nature when the contract number and contractor identity are associated with the
direct labor hours and direct labor dollars. At no time will any data be released to the public with
the contractor name and contract number associated with the data.

User Manuals: Data for Air Force service requirements must be input at the Air Force CMRA
link. However, user manuals for government personnel and contractors are available at the
Army CMRA link at http://www.ecmra.mil.

12.0 Invoices and Payment Information.

12.1 Payment Information. The Contractor shall provide the following payment information
for GSA use. It must be an exact match with the information under the Task Order
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number in the ITSS Contract Registration (not the Contractor’s company or individual
representative’s registration) as well as with the information under the Contractor’s
DUNS number in the System for Award Management (SAM) [http://www.SAM.gov].
Mismatched information will result in rejected purchase orders and payments.

a.

Qoo

e.

Company Name — Legal Business Name and DBA (Doing Business As)
Name

Mailing Address — Contact and Address Information

Remittance Address — Remit To Address Information

Employer’s Identification Number — Federal Tax ID

DUNS (Data Universal Numbering System)

The contractor’s information in the System for Award Management (SAM)
[http://www.SAM.gov]. (If you had an active record in CCR, you have an active record in
SAM), must always match the contractor’s information in GSA’s electronic Web-Based Order
Processing System (currently ITSS). Incorrect or non-matching information is the contractor’s
responsibility and will result in rejected invoices or other similar delays in payment.

An award cannot be made if the information in ITSS does not exactly match with the information

in the SAM.

12.2  Invoice Information. The Contractor shall provide the following information on each
invoice submitted to ITSS and GSA’s finance center.

a.

S@meooT

Invoice Number — do not use any special characters; ITSS and the invoice

must match

ACT Number from GSA Form 300, Block 4

GSA Task Order Number — must match ITSS

Contract Number from GSA Form 300, Block 3

Point of Contact and Phone Number

Remittance Address

Period of Performance for the billing period

Charges, identified by deliverable or line item(s), with a narrative description

of the service performed. Labor (overtime), reimbursable costs, and other

charges (e.g., G&A) must be broken out as follows:

o Skill Level Number, Associated Skill Level Name, and Employee Name

e Actual Hours Worked During the Billing Period

e Travel itemized by individual and trip; backup information is required to
substantiate the traveler’s name, dates of travel, destination, purpose of
travel and cost (airfare, lodging, per diem and other expenses) for each
trip. This information must be provided in sufficient detail to allow
verification of JTR compliance

e ODC items itemized by specific item and amount

Prompt Payment Discount, if offered

Total Invoice Amount — must match the acceptance information posted in

ITSS and cannot exceed the current funding allotted to the Task Order or the

overall Task Order ceiling.
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12.3

Invoice Submittal.

(@) Invoices must be submitted via the IT Solutions website (ITSS) (portal.fas.gsa.gov)
for acceptance and evaluation and to GSA Finance simultaneously. Invoice submission
must be to GSA Finance website, http://www.finance.gsa.gov/. If your invoice is not
submitted into ITSS and GSA Finance, the invoice WILL be rejected. For assistance
submitting to the GSA Finance website, see the section on Vendor Express & Obtain
password for email notification. The Final invoice must be marked "FINAL". To obtain
invoice payment status, please call 817-978-2408 or access the website at
http://www.finance.gsa.gov.

The original invoice shall be submitted electronically to the finance center web site
(http://www.finance.gsa.gov).

Invoice submissions received via hardcopy will automatically be rejected and require the
vendor to re-submit electronically.

(b) The invoice information posted in ITSS must match the invoice information
submitted to GSA’s finance center to initiate a receiving report.

(c) The payment information must satisfy a three-way match (ITSS, GSA finance center,
and CCR) for the invoice to be successfully processed for payment.

(d) If the contractor submits a revised invoice, the revised invoice must include: 1) a
unique invoice number, 2) a brief explanation, and 3) a cross-reference to any previous
invoice submittals for tracking purposes and avoiding duplication. An original invoice
number may be made unique by appending the letter “R” plus a number to it. For
example, INV12345 (original) becomes INV12345R1 (revised). If this invoice were to
be submitted a second time, the invoice number would be INV12345R2. This pattern can
be repeated as needed.

(e) Copies of receipts, travel vouchers, etc., that have been completed in accordance with
Government Joint Federal Travel Regulations (JFTR) must be attached to the invoice to
support charges for other than employee labor hours. Original receipts shall be
maintained by the contractor and made available to Government auditors upon request.

() Reimbursable costs must not exceed the limit(s) specified in the task order. The
Government will not pay charges that are not specifically identified in the task and
approved, in advance, by the Government.

(9) Invoices for final payment must be so identified and submitted within 60 days from
task completion. No further charges are to be billed. The Contractor shall request an
extension for final invoices that may exceed the 60 days from GSA.
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PROVIDING ACCELERATED PAYMENT TO SMALL BUSINESS SUBCONTRACTORS,
(DEVIATION) (AUG 2012)

(@) Upon receipt of accelerated payments from the Government, the contractor is
required to make accelerated payments to small business subcontractors to the maximum
extent practicable after receipt of a proper invoice and all proper documentation from
the small business subcontractor.

(b) Include the substance of this clause, including this paragraph (b), in all subcontracts
with business concerns.

(c) The acceleration of payments under this clause does not provide any new rights under
the Prompt Payment Act.

The following clauses are incorporated by reference.

FAR 52.212-4, Contract Terms and Conditions—Commercial Items, Alternate | (FEB
2007)

FAR 52.216-31, Time and Materials/Labor Hour Proposal Requirements—Commercial
Item Acquisition (FEB 2007)

12.4 Payment Schedule.
e Time & Material: The Contractor shall invoice for work performed the prior
month.
e Firm-Fixed-Price - A payment schedule will be established after award of the
contract. The contractor shall provide a proposed payment schedule within ten
(10) calendar days after award.

13.0 Task Order Closeout. After the final invoice has been paid the Contractor shall furnish a
completed and signed Release of Claims (GSA Form 1142) to the Contracting Officer. This
Release of Claims is due within fifteen (15) calendar days of final payment. Order close-out will
be accomplished within the guidelines set forth in FAR Part 4, Administrative Matters, and FAR
Pat 42, Contract Administration and Audit Services, specifically utilizing FAR 42.708, Quick-
Closeout Procedures.

14.0 Incorporated Clauses by Reference.

CLAUSE TITLE DATE

NUMBER
52.227-23 Rights To Proposal Data (Technical) JUN 1987
52.243-7 Notification of Changes APR 1984
52.244-2 Subcontracts OCT 2010
52.237-3 Continuity of Services JAN 1991
252.204-7000  |Disclosure of Information DEC 1991
252.204-7003  |Control of Government Personnel Work Product |APR 1992
252.204-7005  |Oral Attestation of Security Responsibilities NOV 2001
252.209-7001  |Disclosure of Ownership or Control by the JAN 2009

Government of a Terrorist Country
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252.290-7004  [Subcontracting with Firms That Are Owned or
Controlled by the Government of a Terrorist DEC 2006
Country
252.225-7043  |Antiterrorism/Force Protection Policy for Defense [MAR 2006
Contractors Outside the United States

252.227-7016  Rights in Bid or Proposal Information JAN2011

252.227-7019  |Validation of Asserted Restrictions — Computer ~ JUN 1995
Software

252.228-7001  [Ground and Flight Risk JUN 2010

FAA Part 91-313(General Operating and Flight Rules

DFARS Representation by Corporations Regarding an
252.209-7999  |Unpaid Delinquent Federal Tax Liability or a OCT 2013
Felony Conviction under any Federal Law
(DEVIATION)

15.0 Attachments
1. Government Furnished Property List
2. Travel Expense Summary
3. DD254
4. Contract Action Request (CAR) Sample Form
16.0 Contract Action Request. A Contract Action Request (CAR) document will be issued
for every 96 TW/TSSQ approved/funded project(s). All funding and project direction will

be managed through the CAR. The CAR is a tool for funding planning and requirements
validation of the Government needs. See attached sample CAR form.

17.0 Workload History. Historical records are provided as a workload estimate only. This
estimate is the Government’s estimated workload and is not intended to be binding on
either party or to be the only possible solution to the requirements. This is a
performance-based acquisition so offers may vary with respect to the labor mix (labor
categories/skill levels) and level of effort quoted. However, an offeror whose quote
significantly deviates (more or less than 5% of the estimated total hours), from this
workload projection shall provide a rationale in its quote for the significant deviation.
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Firm Fixed Price Base Year
Labor Category Estimated Hours
Application Systems Analyst (Journeyman) 2010
Applications Systems Analyst (Senior) 2840
Hardware Engineer (Senior) 370
Test Engineer (Senior) 980
Test Engineer (Journeyman) 1860
Total (FFP Labor) (PWS 3.14) 8060
Base Year
Estimated
Number of
LABOR CATEGORY Hours
Adminstration/Clerical (Entry Level) 498
Application Systems Analyst (Entry-level) 487
Application Systems Analyst (Journeyman) 9500
Applications Systems Analyst (Senior) 3840
Applications Developer (Master) 5765
Applications Developer (Entry-level) 48
Applications Developer (Journeyman) 96
Applications Developer (Senior) 282
Business Process Consultant 7100
Business Systems Analyst 5011
Enterprise Architect 2400
ERP Business/Architectural Specialist 450
Computer Scientist 107
Data Warehousing Specialist (Entry-level) 990
Database Specialist (Entry-level) 20
Financial Analyst 475
Graphics Specialist 475
Hardware Engineer (Senior) 5350
Hardware Engineer (Journeyman) 4489
Info Assurance/Security Spec (Journeyman) 475
Network Specialist (Journeyman) 89
Network Specialist (Senior) 213
Program Manager 2250
Project Manager 5760
Quality Assurance Spec. (Journeyman) 761
Quality Assurance Specialist (Senior) 156
Quality Assurance Specialist (Master) 11
Research Analyst 286
Strategic/Capital Planner 69
Subject Matter Expert (Journeyman) 11788
Subject Matter Expert (Master) 7655
Subject Matter Expert (Senior) 8330
Systems Engineer 9292
Test Engineer (Senior) 16557
Test Engineer (Journeyman) 6760
Technical Editor 5786
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Training Specialist (Journeyman) 1440
Voice/Data Comm Engineer (Journeyman) 1964
Voice/Data Comm Engineer (Senior) 511
Total: 127,536
Travel $340,000.00

ODC: Material $1,350,273.90
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CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

CR1499

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and revi
information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information O
1215 Jefferson Davis Highway, Suite 1204, Arlington, VA. 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses.

to the Government Issuing Contracting Officer for Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO.

0002AA

B. EXHIBIT

B

C. CATEGORY:

TDP ™ OTHER

D. SYSTEM/ITEM
C4ISR Technical, Engineering Research,
And Sustainment Support
s

E. CONTRACT/PR NO.

F. CONTRACTOR

1. DATA ITEM NO. 2. TITLE OF DATAITEM

B001 Technical Report — Study/Services

3. SUBTITLE

Engineering and Analysis Support

4. AUTHORITY (Data Acquisition Document
No.)

DI-MISC-80508A

5. CONTRACT REFERENCE

PWS Para C1-C-14

6. REQUIRING OFFICE

Government Task Leader

7. DD 250 REQ 9.DIST 10. FREQUENCY]

12. DATE OF FIRST

STATEMENT
REQUIRED

SUBMISSION

14. DISTRIBUTION

LT MONTHLY See Blk 16

8. APP CODE 11. AS OF DATE 13. DATE OF
SUBSEQUENT

SUBMISSION

See BIk 16. 2 DARC

b. COPIES

Final

a. ADDRESSEE
Draft

Reg Repro

16. REMARKS:
Contractor format is acceptable.

Blk 8: Data Acquisition Document (DAD) for reference only. Contractor format
acceptable. Approval shall be for format and technical content. The Government
will review each initial submittal and comment within 10 days after receipt. All
Government comments shall be incorporated into the subsequent submittal.

Blk 12: Initial submittals are due within 15 days after receipt of GFI.
Blk 13: "DARC" means "Days After Receipt of Government Comments".

Blk 14: Reproducible copy shall be submitted electronically in accordance with
the basic contract.

Government Task Leader

96" TSSQ

15. TOTAL

G. PREPARED BY H. DATE

|. APPROVED BY

J. DATE
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CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved

OMB No. 0704-0188
CR-1499

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and revi
information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Oj
1215 Jefferson Davis Highway, Suite 1204, Arlington, VA. 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. S

the Government Issuing Contracting Officer for Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:

0002AB B TOP  TM  OTHER

D. SYSTEM/ITEM
C4ISR Technical, Engineering
Research, And Sustainment Support

E. CONTRACT/PR NO.

F. CONTRACTOR

1. DATA ITEM NO.

B002 Presentation Materials

2. TITLE OF DATA ITEM

3. SUBTITLE

Presentation Agenda/ Presentation Materials

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE

DI-ADMIN-81373 PWS Para 4.14

6. REQUIRING OFFICE

Government Task Leader

7. DD 250 REQ 9.DIST 10. 12. DATE OF
STATEMENT | FREQUENCY | FIRST
REQUIRED SUBMISSION

LT AS ASREQ
REQ

14. DISTRIBUTION

8. APP CODE 11. AS OF 13. DATE OF

DATE SUBSEQUENT

SUBMISSION
ASREQ | ASREQ

b. COPIES

a. ADDRESSEE

Draf|

Final

Reg | Repro

16. REMARKS:
Contractor format is acceptable.

The Contractor shall be required to submit material and
present Agenda for all conferences and meetings with
government personnel to the Government Task Leader,
46™ TW no later than 5 days prior to scheduled
meeting/conference or presentation.

The Government PC will return any comments, changes,
or agenda updates to the contractor no later than 2 days
prior to scheduled meeting or presentation

All changes incorporated will be prepared no later than 1
day prior to meeting.

The contractor shall be required to allow government
review of all presentation material for conferences and
meeting with government personnel.

Modification to this timeframe shall be coordinated with
the appropriate Government contact.

Government Task
Leader

96" TSSQ

15. TOTAY

G. PREPARED BY H. DATE

|I. APPROVED BY

J. DATE

Page 36 of 36



GENERAL SERVICES ADMINISTRATION (GSA)
Federal Acquisition Service (FAS)
Southeast Sunbelt Region
Atlanta, Georgia

INSTRUCTIONS TO OFFERORS

REQUEST FOR QUOTE: 1D04140015
ISSUE DATE: 03/03/2014

CLOSING DATE/TIME: 04/02/2014, 4:00 PM Central Time
1. SPECIAL ITEM NUMBER(S): GSA Alliant
2. TASK ORDER TYPE: Performance-based, Time & Material (T&M)

3. ISSUING OFFICE:
Leigh Ann Gunter
GSA/FAS (4QFAD)
Senior Contracting Officer
700 S. Palafox, Suite 125
Pensacola, FL 32502
leigh.gunter@qgsa.gov

Any contractual and/or non-price questions should be submitted in writing via email to
leigh.gunter@gsa.gov and joann.cox@gsa.gov by 03/07/2014, 4:00 PM Central Time. The only
method by which any term of this RFQ may be modified is by a formal amendment to the RFQ
generated by the issuing office. No other communications, whether oral or in writing, will
modify or supersede the terms of this RFQ.

4. OFFERS: All offers must be submitted in GSA’s electronic system, Information Technology
Solution Shop (ITSS): https://portal.fas.gsa.gov. 1TSS requires that information under the
contract number in the ITSS be an exact match with the information in the System for Award
Management (SAM) [http://www.SAM.gov]. An award cannot be made if the information in
each system does not match.

5. All offerors must be registered within the System for Award Management (SAM)
[http://www.SAM.gov]. (If you had an active record in CCR, you have an active record in
SAM)

An award cannot be made if the information in ITSS does not exactly match with the information
in the SAM. ITSS verifies the following data with the SAM:
* SAM Legal Business Name — Form 300, Blocks 7 and 12, Contactor/Company name
* SAM Doing Business As (DBA) — Form 300, Blocks 7 and 12, Contractor/Company
Name
* SAM Physical Address — Form 300, Block 7, Contractor Address
* SAM Remittance Address — Form 300, Block 12 Remittance address
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 Federal Tax ID (Employer’s identification Number) DUNS (Data Universal numbering
System)

6. Self-Certification: Offerors shall complete the form provided for self-certification under
DFARS 252.209-7999, Representation by Corporations Liability or a Felony conviction under
any Federal Law. The deviation provisions is provided as an Attachment 1 and offerors response
must be included as part of quote.

7. ORGANIZATIONAL CONFLICT OF INTEREST: All actual or potential OCI situations
shall be handled in accordance with FAR Subpart 9.5. "Offeror" as used in this solicitation
section addressing OCls shall include all vendors that the company submitting this proposal has
entered into a contractor teaming agreement or prime contractor subcontractor relationship with
in connection with its proposal submission for this acquisition.

If the Offeror is currently providing support or anticipates providing support to the Government
that presents an actual or potential OCI with the requirements for this acquisition, OR, If the
Offeror is currently performing or anticipates performing any other work for the Government
under any proposal for any solicitation relating to the requirements for this order, the Offeror
shall include in its proposal submission:

(1) a statement identifying and describing the actual or potential OCI, and
(2) a proposed OCI mitigation plan detailing the offeror's recommendation for how the potential
OCI may be avoided, neutralized and/or mitigated.

If the Government determines an OCI cannot be avoided, neutralized, or mitigated, the offeror
may be excluded from consideration for award.

8. PROVISIONS AND CLAUSES:
e DFARS 252.215-7008, Only One offer
e DFARS 252.215-7007 , Notice of Intent to Resolicit
e FAR 52.215-20, requirements for Certified Cost or Pricing Data and Data Other Than
Certified Cost or Pricing Data
e FAR 52.217-5, Evaluation of Options (Jul 1990)

9. ALL INTERESTED PRIME CONTRACTORS: The General Services Administration
(GSA) Assisted Acquisition Services Division (AASD) and the Air Force Material Command,
96 TW/TSSQ will jointly host a Pre-Bid Conference. The Pre-Bid Conference date, time, and
location is as follows:

Date: 3/17/2014 (Monday)

Start Time: 9:00am (CST)

Location:  Bldg. 55, Parks Photographic Laboratory
309 W. Georgia Avenue, Eglin AFB, FL.

Discussions will center on the performance requirements and attending contractors should
thoroughly review the attachments in advance. Attending contractors should submit questions
early in writing to the undersigned prior to Pre-Bid Conference. The Government is only
soliciting the involvement of prospective prime contractors who are seriously anticipating
preparing a quote. The number of attendees per company is limited to two individuals.
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Interested contractors must RSVP and provide the following information via email NLT
03/11/2014, 4:00 PM Central Time. There will be shuttle van for those individuals who do not
have access to the base from the visitor’s center at the East Gate. Please provide the name of
the company that will be represented and a list of the individuals attending and if transportation
via shuttle is required. Please direct any questions to Joann Cox at 850-435-3125 or via email at
joann.cox@gsa.gov.

10. FORMAT. The non-price portion shall be submitted in an 8%-in X 11-in format using 12-
point Times New Roman type and 1-in margins. Use of graphics must be minimized. Text within
tables and graphics may be no smaller than 10 point font, but must be legible. The total page
count shall not exceed thirty (30) pages. A cover page, table of contents, resumes, and index are
not required but, if included, do not count toward the page total. Quote Assumptions and
Conditions will be counted as part of the total page count of thirty (30). Pages that exceed the
total page count will not be evaluated.

The pricing portion shall be submitted separately from the non-price portion.

Past Performance Questionnaire (PPQ). Offerors must use the required Past Performance
Questionnaire template. Quotes shall include three (3) PPQs corresponding to the three (3)
“recent and relevant” contracts/task orders for the Past Performance evaluation factor. Offeror
shall provide separately to points of contact the attached PPQ. The questionnaire must come
directly from the point of contact no later than the quote closing date/time via electronic mail to
joann.cox@gsa.gov. It is the sole and exclusive responsibility of the offeror to ensure that past
performance questionnaires are received by GSA, Joann Cox, Sr. Project Manager.

Price Quote:  The pricing quote shall be formatted using the Government provided pricing
template. The pricing portion shall be submitted separately from the non-price portion.

11. REQUIREMENT DESCRIPTION. As specified within the performance work statement.

12. EVALUATION. This procurement is being conducted under FAR Part 16.505. This is not a
FAR 15 negotiated competition. The acquisition evaluation will be conducted utilizing the Best
Value — Tradeoff Process, which seeks to select an offer with the best value to meet the
Government’s need. Best value is defined as the expected outcome of an acquisition that, in the
Government’s estimation, provides the greatest overall benefit in response to the requirement, in
accordance with FAR 2.101.

The best value will be determined by comparing differences in the value of non-price features
with differences in price to the Government. In making this comparison, the Government is
more concerned with obtaining superior non-price features than with making an award at
the lowest overall price to the Government. However, the Government will not make an award
at a significantly higher overall price to achieve slightly superior non-price features.

Therefore, price is not expected to be the controlling factor in the selection of an offeror, but the
degree of importance of price as a factor could become greater depending upon the equality of
the quotes for other factors evaluated. When competing quotes are determined to be substantially
equal after evaluation of all non-price factors, the price and other price factors could become the
controlling factor.

Page 3 of 6


mailto:joann.cox@gsa.gov

The Government reserves the right to make a selection based upon initial submissions so the
offeror should submit their best terms in the initial quote. The Government also reserves the
right to confer with offerors to clear up quote details as necessary in the Government’s discretion
and to make no award.

13. FACTORS OF EVALUATION.

With respect to the non-price factors, offerors are on notice that an offeror is solely responsible
for furnishing in its quote adequate details to allow the government to assess the offer on the
factor; an offeror’s failure to submit adequate details may result in the government assigning
weakness or increased risk to successful performance associated with the offeror’s quote.

The Government reserves the right to reject any quote that includes any assumption or condition
that the Government in its sole discretion determines would adversely impact or affect the
Government’s requirements.

Non —Price Quote: The non-price evaluation factors listed below are in descending order of
importance. Non-Price evaluation factors when combined are significantly more important than
price.

Factor A: Project Approach
Factor B: Management Approach
Factor C: Past Performance

Factor A: Project Approach: This section shall address the Offeror’s planned execution of the
project and performance approach explaining how they will accomplish the required services.
The Offeror shall provide a description of the performance techniques and methodology they
propose to utilize in performance of the requirements.

The Offeror shall furnish a Staffing Plan detailing the labor disciplines/skill sets, and skill mix,
in accordance with their approved GSA Alliant labor categories. The Staffing Plan shall
describe the duties and responsibilities of each position (identifying corresponding labor
category) and how the position interfaces with the other positions as well as provide Offeror’s
rationale for its Staffing Plan.

In evaluating the Technical Approach factor, the Government will evaluate the offeror’s:
e Understanding of and capability to perform the requirements;
e Soundness of approach, including techniques, and methodology;
e Soundness of staffing plan;
e Ability to identify barriers and risks and the adequacy of proposed plans to mitigate such
barriers and risks.

If a Subcontractor solution is provided, all Subcontractor Labor and Material shall be broken out
into Labor Skill Types, with the estimated labor hours.

Factor B: Management Approach: This factor will evaluate the Government’s confidence in
how well the Offeror’s proposal describes their plan for managing quality, performance,
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accountability, task security, and required clearances and demonstrates that the Offer can
effectively manage all aspects of task order performance. The Management Approach shall
identify and describe a transition approach that provides for a seamless transition from the
incumbent to the successful awardee. The offeror’s transition approach shall include proposed
schedule(s) and milestone to ensure no disruption of service.

In evaluating the Management Approach factor, the Government shall consider such elements as
(but not limited to):

e How well the management plan demonstrates that the work effort will be managed
effectively and establishes well-defined lines of authority, responsibility and
communication.

e The establishment of management techniques that will facilitate the early identification
and resolution of problems and the prompt response to changes.

e Soundness of transition approach (i.e., interaction with stakeholders to identify key
issues, transition barriers, milestones).

Factor C: Past Performance: Offerors shall submit past performance information of three (3)
“recent and relevant” contracts/task orders with requirements demonstrating their understanding
and capabilities identified in the performance work statement. Recent past performance is
defined as contract performance occurring within the last three (3) years. Relevant past
performance for this task order is defined as complex Information Technology (IT) support
services of the same or similar scope and dollar value; Department of Defense (DoD) IT support
services shall be considered more relevant than non-DOD services. Past performance
information submitted by the offeror beyond the first three listed “recent and relevant”
contracts/task orders will not be evaluated. Documentation must include a point of contact
(name, organization, phone number, and email address), contract number, contract type, dollar
value, date of award, performance period, and a narrative describing the nature and complexity
of the work. The offeror shall also describe their role in the project and its relevance to the
solicited task.

Offerors shall provide the separately attached Past Performance Questionnaire (PPQ) to the
points of contact for the above-referenced contracts/task orders. The questionnaire must come
directly from the point of contact. Offerors shall be solely responsible for contacting the point of
contact to submit a completed questionnaire no later than the quote closing date/time via
electronic mail to joann.cox@gsa.gov.

Offerors without a record of relevant past performance or for whom information on past
performance is not available, will not be evaluated favorably or unfavorably on past
performance.

Past performance will be evaluated as a measure of the Government’s confidence in the offeror’s
ability to successfully perform this project based on demonstrated relevant and recent
performance. In conducting the performance risk evaluation, the Government may use data
provided by the offeror. The Government may give greater confidence in an offeror with a
successful record over an offeror with no record.
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An offeror’s failure to ensure that the Government receives all of the PPQs will not result in the
offeror’s quote being rejected, but may result in the Government assigning less confidence in or
greater risk associated with the offeror’s quote for this evaluation factor.

If an offeror submits PPQ(s) for contract/task orders other than those corresponding to the three
(3) contract/task orders described in the narrative portion of the offeror’s quote, then any such
noncorresponding PPQ(s) will not be considered in the evaluation.

The Government also reserves the right to review past performance information obtained from
the Past Performance Information Retrieval system (PPIRS) or any other past performance
information it may obtain from any other sources that are considered current, accurate, reliable,
and relevant. Greater weight shall be given to information received from past performance
references than the written information furnished by the offeror in their quote.

14. Price Quote: In determining the total price reasonableness, the Government will consider
the level of effort and the mix of labor proposed to perform the task order requirements. The
price portion of the quote should include skill mix, number of hours per labor category, loaded
hourly labor rate and/or discounted rate, travel and Other Direct Costs (ODCs). Offeror’s price
should incorporate the Government’s budget estimates for travel and ODCs. The GWAC
Contract Access Fee (CAF) must be incorporated in the offeror’s pricing (priced separately).

Performance Risk: Price quotes may be evaluated for price realism, to determine if the offeror’s
quote is realistic for the type of work provided for in the PWS. A price quote which is
determined to be unrealistic will be assessed as having high performance risk. This evaluation
may include an analysis of the proposed labor mix, level or effort (LOE), and provided labor
rates compared to the mix, LOE, and rates under similar DoD contracts and/or the Government’s
estimate for this task order, and/or the mix, LOE, and rates quoted by other offerors for this task
order.

The price quote must be formatted and submitted in accordance with the pricing template (i.e.,
Microsoft Excel spreadsheet) attached in ITSS. The offeror must include an electronic
version of their approved published GSA Alliant Contract pricing with their quote
submission.

The price portion will not be scored, but will be used to assess the reasonableness of the offeror’s
price and to establish task order ceilings.

15. QUOTE SUBMISSION. All offers must contain the information necessary to satisfy the
factors of evaluation in the identified format and be submitted in GSA’s electronic system,
Information Technology Solution Shop (ITSS) (http://itss.gsa.gov). Failure to do so may result
in exclusion from consideration.
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PAST PERFORMANCE QUESTIONNAIRE

Project: C4ISR Technical Engineering Research, and Sustainment Support
Project Number: 1D04140015

Company Information:

Company Name:

Contract/Task Number:

Contract/Project Title:

Evaluator Information:

Name of Individual Performing Evaluation:

Organization:

Phone Number:

Email:

Contract/Task Information:
Contract Type: Firm Fixed Price, Labor Hour, Time & Materials, Other

Period of Performance:

Dollar Value of Contract:

Brief Description of Work Performed:
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PAST PERFORMANCE QUESTIONNAIRE

Project: C4ISR Technical Engineering Research, and Sustainment Support
Project Number: 1D04140015

Evaluation: Please mark the appropriate rating for each criterion using the standards
provided below: Note: Comments required for ratings other than satisfactory.

Quality of Product or Service: Compliance with contract requirements, technical

excellence, accuracy of reports, etc.

Unsatisfactory Non-conformances are jeopardizing the achievement of contract requirements, despite

Marginal

Satisfactory

Very Good

Exceptional

use of Agency resources. Recovery is not likely. If performance cannot be substantially
corrected, it constitutes a significant impediment in consideration for future awards
containing similar requirements.

Overall compliance requires significant Agency resources to ensure achievement of
contract requirements.

There are no, or very minimal, quality problems, and the Contractor has met the contract
requirements. Overall compliance requires minor Agency resources to ensure
achievement of contract requirements.

There are no quality issues, and the Contractor has substantially exceeded the contract
performance requirements without commensurate additional costs to the Government.

The contractor has demonstrated an outstanding performance level that was significantly
in excess of anticipated achievements and is commendable as an example for others, so
that it justifies adding a point to the score. It is expected that this rating will be used in
those rare circumstances where contractor performance clearly exceeds the performance
levels described as “Exceptional ".

Please Provide Comments (use additional pages if needed):
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PAST PERFORMANCE QUESTIONNAIRE

Project: C4ISR Technical Engineering Research, and Sustainment Support
Project Number: 1D04140015

Evaluation: Please mark the appropriate rating for each criterion using the standards
provided below: Note: Comments required for ratings other than satisfactory.

Cost Control: Management of the contract/task budget and cost control processes

Unsatisfactory Ability to manage cost issues is jeopardizing performance of contract requirements,
despite use of Agency resources. Recovery is not likely. If performance cannot be
substantially corrected, this level of ability to manage cost issues constitutes a significant
impediment in consideration for future awards.

Marginal Ability to manage cost issues requires significant Agency resources to ensure
achievement of contract requirements.

Satisfactory  Ability to control cost issues requires minor Agency resources to ensure achievement of
contract requirements. There are no, or very minimal, cost management issues and the
Contractor has met the contract requirements.

Very Good There are no cost management issues and the Contractor has exceeded the contract
requirements, achieving cost savings to the Government.

Exceptional The contractor has demonstrated an outstanding performance level that justifies adding a
point to the score. It is expected that this rating will be used in those rare circumstances
where the contractor achieved cost savings and performance clearly exceeds the
performance levels described as “Exceptional”.

Please Provide Comments (use additional pages if needed):
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PAST PERFORMANCE QUESTIONNAIRE

Project: C4ISR Technical Engineering Research, and Sustainment Support
Project Number: 1D04140015

Evaluation: Please mark the appropriate rating for each criterion using the standards
provided below: Note: Comments required for ratings other than satisfactory.

Timeliness of Performance: Timeliness compared to the schedule of activities,
milestones, and/or deliverables

Unsatisfactory Delays are jeopardizing the achievement of contract requirements, despite use of Agency
resources. Recovery is not likely. If performance cannot be substantially corrected, it
constitutes a significant impediment in consideration for future awards.

Marginal Delays require significant Agency resources to ensure achievement of contract
requirements.

Satisfactory There are no, or minimal, delays that impact achievement of contract requirements.
Very Good There are no delays and the contractor has exceeded the agreed upon time schedule.

Exceptional The contractor has demonstrated an outstanding performance level that justifies adding a
point to the score. It is expected that this rating will be used in those rare circumstances
where contractor performance clearly exceeds the performance levels described as
“Exceptional ".

Please Provide Comments (use additional pages if needed):
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PAST PERFORMANCE QUESTIONNAIRE

Project: C4ISR Technical Engineering Research, and Sustainment Support
Project Number: 1D04140015

Evaluation: Please mark the appropriate rating for each criterion using the standards
provided below: Note: Comments required for ratings other than satisfactory.

Business Relations /Customer Service: Responsiveness, management of staff, project
management, etc.

Unsatisfactory Response to inquiries and/or technical, service, administrative issues is not effective. If not
substantially mitigated or corrected it should constitute a significant impediment in
considerations for future awards.

Marginal Response to inquiries and/or technical, service, administrative issues is marginally
effective.

Satisfactory Response to inquiries and/or technical, service, administrative issues is consistently
effective.

Very Good Response to inquiries and/or technical, service, administrative issues exceeds
Government expectation.

Exceptional The contractor has demonstrated an outstanding performance level that justifies adding a
point to the score. It is expected that this rating will be used in those rare circumstances
where contractor performance clearly exceeds the performance levels described as
“Exceptional ".

Please Provide Comments (use additional pages if needed):
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PAST PERFORMANCE QUESTIONNAIRE

Project: C4ISR Technical Engineering Research, and Sustainment Support
Project Number: 1D04140015

Would you hire this company again (circle one): Yes or No

Why or why not?
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Task Order Number: 1D04140015

Task Order Title: C4ISR Technical Engineering Research and Sustainment Support

Period of Performance:

Contractor Name:

Contract Number(s):

Prepared By:

Date Prepared:

Base Period of Performance

07/01/2014 -06/3(6/30/2015
Alliant Labor Category Proposed  Contract Rate Proposed Rate Total
CLIN # Hours

Contract Year XX,

Gov Reg 0$ - $ - $ -
Contract Year XX,
Gov Reg 0% - $ -
Labor 0
Travel
ODCs
CAF
TOTAL
Option Year 1 Period of Performance
07/01/2015 -06/30/2016
Alliant Labor Category Proposed  Contract Rate Proposed Rate
CLIN # Hours

Contract Year XX,

R R T A e

Gov Reg 0$ - $ - $ -
Contract Year XX,
Gov Reg 0% - $ -
Labor 0
Travel
ODCs
CAF
TOTAL
Option Year 2 Period of Performance
07/01/2016 - 006/30/2017

& P PP BB

Alliant Labor Category Proposed  Contract Rate Proposed Rate
CLIN # Hours
Contract Year XX,
Gov Reg 0% - $ - $ -
Contract Year XX,
Gov  Reg 0$% - 8 - $ -
Labor 0 $ -
Travel $ -
ODCs $ -
CAF $ -
TOTAL $ o
Labor 0 $ -
Travel $ -
ODCs $ -
CAF $ o
TOTAL $ o
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TRAVEL EXPENSE SUMMARY

Invoice Date:

Invoice No:

Service Dates:

Task Order No:

ACT No:
Voucher # Last Name, First Travel Dates Destination (Per Allowable Lodging Lodging | M&IE | Air Fare, |Registration POV Car Rental]  Fuel - Tolls, Metro, | Parking | Total Cost |Comments
Name (Depart-Return) Diem Location) Lodging/M&IE Tax Train, Bus Mileage Rental Car| Other (Identify
Per Diem in Comments)
$ -
$ -
$ -
$ -
$ -
$ -
$ -
$ -
$ -
$ -
$ -
$ -
$ -
$ -
$ -
$ -
$ -
$ -
$ -
$ -
$ -
$ -
$ -
$ -
$ -
$ -
$ -
$ -
$ -
$ -
$ -
$ -
$ -
TOTALS $ - -1s - 13 - $ - 1s -13 -1s - 13 -




DFARS 252.209-7999 Representation by Corporations Regarding an Unpaid Delinquent
Federal Tax Liability or a Felony Conviction under any Federal Law (DEVIATION)
(OCT2013)

(a) In accordance with Sections 630 and 631 of Division C of the Consolidated
Appropriations Act, 2012 (Pub. L. 112-74), and Section 101 of the Continuing
Appropriations Act, 2014 (Pub. L. 113-46) none of the funds made available by the
Continuing Appropriations Act, 2014 may be used to enter into a contract action with
any corporation that

(1) Has any unpaid Federal tax liability that has been assessed, for which all
judicial and administrative remedies have been exhausted or have lapsed, and that is
not being paid in a timely manner pursuant to an agreement with the authority
responsible for collecting the tax liability, where the awarding agency is aware of the
unpaid tax liability, unless the agency has considered suspension or debarment of the
corporation and made a determination that this further action is not necessary to protect
the interests of the Government, or

(2) Was convicted, or had an officer or agent of such corporation acting on behalf
of the corporation convicted of a felony criminal violation under any Federal law within
the preceding 24 months, where the awarding agency is aware of the conviction, unless
the agency has considered suspension or debarment of the corporation or such officer
or agent and made a determination that this action is not necessary to protect the
interests of the Government.

(b) The Contractor represents that

(1) Itis []is not [ ] a corporation that has any unpaid Federal tax liability that
has been assessed, for which all judicial and administrative remedies have been
exhausted or have lapsed, and that is not being paid in a timely manner pursuant to an
agreement with the authority responsible for collecting the tax liability.

(2) Itis []is not [ ] a corporation that was convicted, or had an officer or agent of
the corporation acting on behalf of the corporation, convicted of a felony criminal
violation under any Federal law within the preceding 24 months.

(End of Provision)
The Contractor represents (b1) and (b2) as marked:

Company Name:

Contractor Recipient's Name:

Printed Title

Signature Date



GENERAL SERVICES ADMINISTRATION (GSA)
Federal Acquisition Service (FAS)
Southeast Sunbelt Region
Atlanta, Georgia

INSTRUCTIONS TO OFFERORS

REQUEST FOR QUOTE: 1D04140015
ISSUE DATE: 03/03/2014

CLOSING DATE/TIME: 04/02/2014, 4:00 PM Central Time

AMENDMENT 1 - March 12, 2014
Task Order Type (#2 below) should read: Performance-based, Hybrid - Firm Fixed Price
(FFP) and Time & Material (T&M)

1. SPECIAL ITEM NUMBER(S): GSA Alliant
2. TASK ORDER TYPE: Performance-based, Time & Material (T&M)

3. ISSUING OFFICE:
Leigh Ann Gunter
GSA/FAS (4QFAD)
Senior Contracting Officer
700 S. Palafox, Suite 125
Pensacola, FL 32502
leigh.gunter@gsa.gov

Any contractual and/or non-price questions should be submitted in writing via email to
leigh.gunter@gsa.gov and joann.cox@gsa.gov by 03/07/2014, 4:00 PM Central Time. The only
method by which any term of this RFQ may be modified is by a formal amendment to the RFQ
generated by the issuing office. No other communications, whether oral or in writing, will
modify or supersede the terms of this RFQ.

4. OFFERS: All offers must be submitted in GSA’s electronic system, Information Technology
Solution Shop (ITSS): https://portal.fas.gsa.gov. 1TSS requires that information under the
contract number in the ITSS be an exact match with the information in the System for Award
Management (SAM) [http://www.SAM.gov]. An award cannot be made if the information in
each system does not match.

5. All offerors must be registered within the System for Award Management (SAM)
[http://www.SAM.gov]. (If you had an active record in CCR, you have an active record in
SAM)

An award cannot be made if the information in ITSS does not exactly match with the information
in the SAM. ITSS verifies the following data with the SAM:
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* SAM Legal Business Name — Form 300, Blocks 7 and 12, Contactor/Company name

* SAM Doing Business As (DBA) — Form 300, Blocks 7 and 12, Contractor/Company
Name

* SAM Physical Address — Form 300, Block 7, Contractor Address

* SAM Remittance Address — Form 300, Block 12 Remittance address

 Federal Tax ID (Employer’s identification Number) DUNS (Data Universal numbering
System)

6. Self-Certification: Offerors shall complete the form provided for self-certification under
DFARS 252.209-7999, Representation by Corporations Liability or a Felony conviction under
any Federal Law. The deviation provisions is provided as an Attachment 1 and offerors response
must be included as part of quote.

7. ORGANIZATIONAL CONFLICT OF INTEREST: All actual or potential OCI situations
shall be handled in accordance with FAR Subpart 9.5. "Offeror" as used in this solicitation
section addressing OCls shall include all vendors that the company submitting this proposal has
entered into a contractor teaming agreement or prime contractor subcontractor relationship with
in connection with its proposal submission for this acquisition.

If the Offeror is currently providing support or anticipates providing support to the Government
that presents an actual or potential OCI with the requirements for this acquisition, OR, If the
Offeror is currently performing or anticipates performing any other work for the Government
under any proposal for any solicitation relating to the requirements for this order, the Offeror
shall include in its proposal submission:

(1) a statement identifying and describing the actual or potential OCI, and
(2) a proposed OCI mitigation plan detailing the offeror's recommendation for how the potential
OCI may be avoided, neutralized and/or mitigated.

If the Government determines an OCI cannot be avoided, neutralized, or mitigated, the offeror
may be excluded from consideration for award.

8. PROVISIONS AND CLAUSES:
e DFARS 252.215-7008, Only One offer
e DFARS 252.215-7007 , Notice of Intent to Resolicit
e FAR 52.215-20, requirements for Certified Cost or Pricing Data and Data Other Than
Certified Cost or Pricing Data
e FAR 52.217-5, Evaluation of Options (Jul 1990)

9. ALL INTERESTED PRIME CONTRACTORS: The General Services Administration
(GSA) Assisted Acquisition Services Division (AASD) and the Air Force Material Command,
96 TW/TSSQ will jointly host a Pre-Bid Conference. The Pre-Bid Conference date, time, and
location is as follows:

Date: 3/17/2014 (Monday)

Start Time: 9:00am (CST)

Location:  Bldg. 55, Parks Photographic Laboratory
309 W. Georgia Avenue, Eglin AFB, FL.
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Discussions will center on the performance requirements and attending contractors should
thoroughly review the attachments in advance. Attending contractors should submit questions
early in writing to the undersigned prior to Pre-Bid Conference. The Government is only
soliciting the involvement of prospective prime contractors who are seriously anticipating
preparing a quote. The number of attendees per company is limited to two individuals.
Interested contractors must RSVP and provide the following information via email NLT
03/11/2014, 4:00 PM Central Time. There will be shuttle van for those individuals who do not
have access to the base from the visitor’s center at the East Gate. Please provide the name of
the company that will be represented and a list of the individuals attending and if transportation
via shuttle is required. Please direct any questions to Joann Cox at 850-435-3125 or via email at
joann.cox@gsa.gov.

10. FORMAT. The non-price portion shall be submitted in an 8%-in X 11-in format using 12-
point Times New Roman type and 1-in margins. Use of graphics must be minimized. Text within
tables and graphics may be no smaller than 10 point font, but must be legible. The total page
count shall not exceed thirty (30) pages. A cover page, table of contents, resumes, and index are
not required but, if included, do not count toward the page total. Quote Assumptions and
Conditions will be counted as part of the total page count of thirty (30). Pages that exceed the
total page count will not be evaluated.

The pricing portion shall be submitted separately from the non-price portion.

Past Performance Questionnaire (PPQ). Offerors must use the required Past Performance
Questionnaire template. Quotes shall include three (3) PPQs corresponding to the three (3)
“recent and relevant” contracts/task orders for the Past Performance evaluation factor. Offeror
shall provide separately to points of contact the attached PPQ. The questionnaire must come
directly from the point of contact no later than the quote closing date/time via electronic mail to
joann.cox@gsa.gov. It is the sole and exclusive responsibility of the offeror to ensure that past
performance questionnaires are received by GSA, Joann Cox, Sr. Project Manager.

Price Quote:  The pricing quote shall be formatted using the Government provided pricing
template. The pricing portion shall be submitted separately from the non-price portion.

11. REQUIREMENT DESCRIPTION. As specified within the performance work statement.

12. EVALUATION. This procurement is being conducted under FAR Part 16.505. This is not a
FAR 15 negotiated competition. The acquisition evaluation will be conducted utilizing the Best
Value — Tradeoff Process, which seeks to select an offer with the best value to meet the
Government’s need. Best value is defined as the expected outcome of an acquisition that, in the
Government’s estimation, provides the greatest overall benefit in response to the requirement, in
accordance with FAR 2.101.

The best value will be determined by comparing differences in the value of non-price features
with differences in price to the Government. In making this comparison, the Government is
more concerned with obtaining superior non-price features than with making an award at
the lowest overall price to the Government. However, the Government will not make an award
at a significantly higher overall price to achieve slightly superior non-price features.
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Therefore, price is not expected to be the controlling factor in the selection of an offeror, but the
degree of importance of price as a factor could become greater depending upon the equality of
the quotes for other factors evaluated. When competing quotes are determined to be substantially
equal after evaluation of all non-price factors, the price and other price factors could become the
controlling factor.

The Government reserves the right to make a selection based upon initial submissions so the
offeror should submit their best terms in the initial quote. The Government also reserves the
right to confer with offerors to clear up quote details as necessary in the Government’s discretion
and to make no award.

13. FACTORS OF EVALUATION.

With respect to the non-price factors, offerors are on notice that an offeror is solely responsible
for furnishing in its quote adequate details to allow the government to assess the offer on the
factor; an offeror’s failure to submit adequate details may result in the government assigning
weakness or increased risk to successful performance associated with the offeror’s quote.

The Government reserves the right to reject any quote that includes any assumption or condition
that the Government in its sole discretion determines would adversely impact or affect the
Government’s requirements.

Non —Price Quote: The non-price evaluation factors listed below are in descending order of
importance. Non-Price evaluation factors when combined are significantly more important than
price.

Factor A: Project Approach
Factor B: Management Approach
Factor C: Past Performance

Factor A: Project Approach: This section shall address the Offeror’s planned execution of the
project and performance approach explaining how they will accomplish the required services.
The Offeror shall provide a description of the performance techniques and methodology they
propose to utilize in performance of the requirements.

The Offeror shall furnish a Staffing Plan detailing the labor disciplines/skill sets, and skill mix,
in accordance with their approved GSA Alliant labor categories. The Staffing Plan shall
describe the duties and responsibilities of each position (identifying corresponding labor
category) and how the position interfaces with the other positions as well as provide Offeror’s
rationale for its Staffing Plan.

In evaluating the Technical Approach factor, the Government will evaluate the offeror’s:
e Understanding of and capability to perform the requirements;
e Soundness of approach, including techniques, and methodology;
e Soundness of staffing plan;
e Ability to identify barriers and risks and the adequacy of proposed plans to mitigate such
barriers and risks.
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If a Subcontractor solution is provided, all Subcontractor Labor and Material shall be broken out
into Labor Skill Types, with the estimated labor hours.

Factor B: Management Approach: This factor will evaluate the Government’s confidence in
how well the Offeror’s proposal describes their plan for managing quality, performance,
accountability, task security, and required clearances and demonstrates that the Offer can
effectively manage all aspects of task order performance. The Management Approach shall
identify and describe a transition approach that provides for a seamless transition from the
incumbent to the successful awardee. The offeror’s transition approach shall include proposed
schedule(s) and milestone to ensure no disruption of service.

In evaluating the Management Approach factor, the Government shall consider such elements as
(but not limited to):

e How well the management plan demonstrates that the work effort will be managed
effectively and establishes well-defined lines of authority, responsibility and
communication.

e The establishment of management techniques that will facilitate the early identification
and resolution of problems and the prompt response to changes.

e Soundness of transition approach (i.e., interaction with stakeholders to identify key
issues, transition barriers, milestones).

Factor C: Past Performance: Offerors shall submit past performance information of three (3)
“recent and relevant” contracts/task orders with requirements demonstrating their understanding
and capabilities identified in the performance work statement. Recent past performance is
defined as contract performance occurring within the last three (3) years. Relevant past
performance for this task order is defined as complex Information Technology (IT) support
services of the same or similar scope and dollar value; Department of Defense (DoD) IT support
services shall be considered more relevant than non-DOD services. Past performance
information submitted by the offeror beyond the first three listed “recent and relevant”
contracts/task orders will not be evaluated. Documentation must include a point of contact
(name, organization, phone number, and email address), contract number, contract type, dollar
value, date of award, performance period, and a narrative describing the nature and complexity
of the work. The offeror shall also describe their role in the project and its relevance to the
solicited task.

Offerors shall provide the separately attached Past Performance Questionnaire (PPQ) to the
points of contact for the above-referenced contracts/task orders. The questionnaire must come
directly from the point of contact. Offerors shall be solely responsible for contacting the point of
contact to submit a completed questionnaire no later than the quote closing date/time via
electronic mail to joann.cox@gsa.gov.

Offerors without a record of relevant past performance or for whom information on past
performance is not available, will not be evaluated favorably or unfavorably on past
performance.

Past performance will be evaluated as a measure of the Government’s confidence in the offeror’s

ability to successfully perform this project based on demonstrated relevant and recent
performance. In conducting the performance risk evaluation, the Government may use data
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provided by the offeror. The Government may give greater confidence in an offeror with a
successful record over an offeror with no record.

An offeror’s failure to ensure that the Government receives all of the PPQs will not result in the
offeror’s quote being rejected, but may result in the Government assigning less confidence in or
greater risk associated with the offeror’s quote for this evaluation factor.

If an offeror submits PPQ(s) for contract/task orders other than those corresponding to the three
(3) contract/task orders described in the narrative portion of the offeror’s quote, then any such
noncorresponding PPQ(s) will not be considered in the evaluation.

The Government also reserves the right to review past performance information obtained from
the Past Performance Information Retrieval system (PPIRS) or any other past performance
information it may obtain from any other sources that are considered current, accurate, reliable,
and relevant. Greater weight shall be given to information received from past performance
references than the written information furnished by the offeror in their quote.

14. Price Quote: In determining the total price reasonableness, the Government will consider
the level of effort and the mix of labor proposed to perform the task order requirements. The
price portion of the quote should include skill mix, number of hours per labor category, loaded
hourly labor rate and/or discounted rate, travel and Other Direct Costs (ODCs). Offeror’s price
should incorporate the Government’s budget estimates for travel and ODCs. The GWAC
Contract Access Fee (CAF) must be incorporated in the offeror’s pricing (priced separately).

Performance Risk: Price quotes may be evaluated for price realism, to determine if the offeror’s
quote is realistic for the type of work provided for in the PWS. A price quote which is
determined to be unrealistic will be assessed as having high performance risk. This evaluation
may include an analysis of the proposed labor mix, level or effort (LOE), and provided labor
rates compared to the mix, LOE, and rates under similar DoD contracts and/or the Government’s
estimate for this task order, and/or the mix, LOE, and rates quoted by other offerors for this task
order.

The price quote must be formatted and submitted in accordance with the pricing template (i.e.,
Microsoft Excel spreadsheet) attached in ITSS. The offeror must include an electronic
version of their approved published GSA Alliant Contract pricing with their quote
submission.

The price portion will not be scored, but will be used to assess the reasonableness of the offeror’s
price and to establish task order ceilings.

15. QUOTE SUBMISSION. All offers must contain the information necessary to satisfy the
factors of evaluation in the identified format and be submitted in GSA’s electronic system,
Information Technology Solution Shop (ITSS) (http://itss.gsa.gov). Failure to do so may result
in exclusion from consideration.
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ORDER FOR SUPPLIES AND SERVICES IMPORTANT: See instructions PAGE 1 OF 1 PAGE(S)
in GSAR 553.370-300-1 for
distribution
1. DATE OF ORDER 2. ORDER NUMBER 3. CONTRACT NUMBER 4. ACT NUMBER
07/01/2014 GSQ0414DB0050 GS00Q09BGD0013 A21270657
FOR 5. ACCOUNTING CLASSIFICATION 6. FINANCE DIVISION
GOVEURSNEMENT FUND |ORG B/ACODE  |O/C CODE AC ss VENDOR NAME
(D) | CODE [
ONLY
FUNC  |C/E CODE|PROJ/PROS. |CC-A MDL FI GIL DEBT
CODE [l NO.
W/ITEM |CC-B PRT./CRFT Al LC DISCOUNT
7. TO: CONTRACTOR (Name, address and zip code) 8. TYPE OF ORDER REFERENCE YOUR
Judy Rosinski B. DELIVERY

BOOZ ALLEN HAMILTON ENGINEERING SERVICES LLC

900 Elkridge Landing Road Please furnish the following on the terms specified on

Linthicum, MD 21090-2924 both §ides pf the grder anq the attached sheets, if
United States any, including delivery as indicated.
(410) 573-3114 This delivery order is subject to instructions contained

on this side only of this form and is issued subject to
the terms and conditions of the above numbered

contract.
C. MODIFICATION NO. AUTHORITY FOR
000 ISSUING
TYPE OF
MODIFICATION:
9A. EMPLOYER'S IDENTIFICATION 9B. CHECK, IF APPROP Except as provided herein, all terms and conditions of
NUMBER WITHHOLD 20% the original order, as heretofore modified, remain
unchanged.
10A. CLASSIFICATION 10B. TYPE OF BUSINESS ORGANIZATION
Other than one of the preceding C. Corporation
11. ISSUING OFFICE (Address, |12. REMITTANCE ADDRESS 13. SHIP TO(Consignee address, zip code and
zip code, and telephone no.) (MANDATORY) telephone no.)
GSA Region 04 BOOZ ALLEN HAMILTON ENGINEERING Jason Lucas
Leigh A. Gunter SERVICES LLC 96 TSSQ
139 Barnes Drive, Suite 1 900 Elkridge Landing Road 308 West D Ave, Suite 220
Tyndall AFB, FL 32403-0000 Linthicum,MD 21090-2924 Eglin AFB, FL 32542
United States United States United States
(850) 307-7615 (850) 882-8028
14. PLACE OF INSPECTION AND ACCEPTANCE 15. REQUISITION OFFICE (Name, symbol and telephone no.)
Jason Lucas Joann Cox
96 TSSQ GSA Region 04
308 West D Ave, Bldg. 260, Suite 220 700 South Palafox Street, Suite 125
Eglin AFB, FL 32542 Pensacola, FL 32502-0000
United States United States
(850) 435-3125
16. F.O.B. POINT 17. GOVERNMENT B/L 18. DELIVERY F.O.B. POINT 19. PAYMENT/DISCOUNT TERMS
Destination NO. ON OR NET 30 DAYS /0.00 % 0 DAYS /
BEFORE 06/30/2015 0.00 % 0 DAYS

https://was.itss.gsa.gov/rba modernization/xhtml/view/viewForm300Print.seam?id=50095...

20. SCHEDULE
1. This task order is issued in accordance with the Performance Work Statement (PWS) dated 03/06/2014 and the contractor's quote
dated 04/11/2014. This order incorporates Class Deviation ' DFAR 252.209-7999 Representation by Corporations Regarding an
Unpaid Delinquent Tax Liability or a Felony conviction under any Federal Law. The funded and awarded ceilings are as follows:

Base - Period of Performance: 07/01/2014 to 06/30/2015
a. Total Awarded Ceiling: $17,213,633.43
b. Total Funded Ceiling: $274,519.15

c. Awarded T&M Ceiling: $16,283,848.42
d. T&M Funded Ceiling: $269,711.46

e. T&M Labor Ceiling: $14,593,574.52

f. T&M Travel Ceiling: $340,000.00

g. ODC Ceiling: $1,350,273.90

h. Awarded FFP Ceiling: $829,785.01
i. FFP Funded Ceiling: $4,807.69
j. FFP Labor Ceiling: $754,785.01
k. FFP Travel Ceiling: $75,000.00

|. CAF Ceiling: $100,000.00
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(IF EXERCISED) Option Year #1 - Period of Performance: 07/01/2015 to 06/30/2016
a. (PROPOSED) Total Ceiling: $17,738,124.87

b. (PROPOSED) T&M Ceiling: $16,781,876.49
c. T&M Labor Ceiling: $15,091,602.59

d. T&M Travel Ceiling: $340,000.00

e. ODC Ceiling: $1,350,273.90

f. (PROPOSED) FFP Ceiling: $856,248.38
g. FFP Labor Ceiling: $781,248.38

h. FFP Travel Ceiling: $75,000.00

i. CAF Ceiling: $100,000.00

(IF EXERCISED) Option Year #2 - Period of Performance: 07/01/2016 to 06/30/2017
a.(PROPOSED) Awarded Ceiling: $18,293,972.84

b.(Proposed) T&M Ceiling: $17,310,339.08
c. T&M Labor Ceiling: $15,620,065.18

d. T&M Travel Ceiling: $340,000.00

e. ODC Ceiling: $1,350,273.90
f.(PROPOSED) FFP Ceiling: $883,633.76
g. FFP Labor Ceiling: $808,633.76

h. FFP Travel Ceiling: $75,000.00

i. CAF Ceiling: $100,000.00

2. The total task order Time and Material funded ceiling amount is $269,711.46.
3. The total task order Firm Fixed Price funding ceiling amount is $4,807.69.

4. The total task order awarded ceiling value is $53,245,731.14, which includes the base period of performance and all option years, if
exercised.

5. The contractor may not change the labor categories or reallocate hours without prior approval from the Contracting Officer.

6. Please ensure that your Accounts Receivable Department receives a copy of this form for invoicing information. All invoices should
be submitted electronically in accordance with Section 12.0 of the PWS.

Page 2 of 2

ITEM NO. SUPPLIES OR SERVICES QUANTITY |[UNIT || UNIT PRICE AMOUNT
ORDERED
(A) (B) ) (D) (E) (F)
[0001 | Base Year [[1 ||1ot [ $269,711.46|  $269,711.46|
0002 ||Base Year FFP IE [[lot I $4,807.69)| $4,807.69|
21. RECEIVING OFFICE (Name, symbol and telephone no.) TOTAL
96 TSSQ, (850) 882-8028 From
300-A(s)
22. SHIPPING POINT 23. GROSS SHIP WT. GRAND|$274.519.15
Specified in QUOTE TOTAL ’
24. MAIL INVOICE TO: (Include zip code) 25A. FOR INQUIRIES REGARDING PAYMENT |25B. TELEPHONE NO.
Finance Operations and Disbursement Branch | CONTACT: 816-926-7287
(BCEB) GSA Finance Customer Support
gs(a)g)éox 219434 26A. NAME OF CONTRACTING/ORDERING 26B. TELEPHONE NO.
Kansas City, MO 641219434 OFFICER(Type) (850) 307-7615
United States Leigh A. Gunter
26C. SIGNATURE
Leigh A. Gunter 06/20/2014
GENERAL SERVICES ADMINISTRATION 1. PAYING OFFICE GSA FORM 300 (REV. 2-93)

https://was.itss.gsa.gov/rba modernization/xhtml/view/viewForm300Print.seam?id=50095...
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AMENDMENT OF SOLICITATION/MODIFICATION OF 1. CONTRACT ID CODE PAGE 1 OF 1
CONTRACT PAGE(S)

2.AMENDMENT/MODIFICATION NO. 3.EFFECTIVE |4.REQUISITION/PURCHASE REQ. NO. [5. PROJECT NO. (if
ID04140015 / A O 060 DATE A21270657 applicable)
01/23/2017

6. ISSUED BY 7. ADMINISTERED BY (If other than Item 6)
GSA Region 04 Leigh A. Gunter (850) 307-7615

Leigh A. Gunter

139 Barnes Drive, Suite 1
Tyndall AFB, FL 32403-0000
United States

(850) 307-7615

8.NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) 9A. AMENDMENT OF SOLICITATION
Jeannie Flynn NO.

BOOZ ALLEN HAMILTON ENGINEERING SERVICES LLC

900 Elkridge Landing Rd Ste 100 9B. DATED (SEE ITEM 11)

Linthicum, MD 21090-2924 10A. MODIFICATION OF

United States CONTRACT/ORDER NO.

(410) 573-3114 GS00Q09BGD0013 / GSQ0414DB0050

TYPE OF MODIFICATION:
A. Amount Change

CODE FACILITY CODE 10B. DATED (SEE ITEM 11)
01/03/2017 12:00 AM

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

The above numbered solicitation is amended as set forth in item 14. The hour and date specified for receipt of Offers

is extended is not extended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the
following methods:

(a) By completing items 8 and 15, and returning _ copies of the amendment; (b) By acknowledging receipt of this amendment on each
copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers.
FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS
PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment your
desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes
reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12.ACCOUNTING AND APPROPRIATION DATA (If required)

13. THIS ITEM ONLY APPLIES TO MODIFICATIONS OF CONTRACTS/ORDERS.
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify Authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN
THE CONTRACT ORDER NO. IN ITEM 10A.

THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as
changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

v OTHER (Specify type of modification and authority)
Unilateral; Incremental Funding, Time and Materials/Labor Hours

E. IMPORTANT: Contractor IS NOTrequired to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract matter
where feasible.)

ORDER MOD DATED:01/18/2017 Proposal Dated:01/18/2017 Order ID: 1D04140015
PERFORMANCE PERIOD FROM: PERFORMANCE PERIOD TO: Desired Delivery Date:
07/01/2014 06/30/2017

ITEM TASK ITEM PREVIOUS MOD MOD CHANGE NEW MOD

NO DESCRIPTION AMOUNT AMOUNT AMOUNT

0001 ||Base Year I $7,327,669.04 || $0.00| | $7,327,669.04
(0002 | Base Year FFP [ $782,862.97 | $0.00| $782,862.97 |
11001 || Option Year One I $14,913,812.37 $0.00) | $14,913,812.37
(1002 ||Option Year One FFP I $1,169,223.29 | $0.00|| $1,169,223.29 |
2001 || Option Year Two I $14,250,490.50 $422,627.96)| $14,673,118.46
[ Il Il Il Il |

https://was.itss.gsa.gov/rba modernization/xhtml/view/viewForm30Print.seam?1d=500962... 1/31/2017
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||2002 ||option Year Two FFP | $1,246,660.65 | $0.00| $1,246,660.65||

Task Order Number: ID04140015, Mod 60
Task Title: C4ISR, Technical, Engineering Research, and Sustainment Support
Eglin AFB, FL.

dated 01/18/2017 and contractors latest quote dated 11/16/2016. The funded and awarded ceiling amounts are as follows:

Base - Period of Performance: 07/07/2014 to 06/30/2015
a. Total Awarded Ceiling: $8,187,627.37
b. Total Funded Ceiling: $8,110,532.01

c. Awarded T&M Ceiling: $7,351,618.97
d. T&M Funded Ceiling: $7,327,669.04
e. T&M Labor Ceiling: $6,460,276.29

f. T&M Travel Ceiling: $359,048.06

g. T&M. ODC Ceiling: $477,567.93

h. T&M CAF Ceiling: $54,726.69

i. Awarded FFP Ceiling: $836,008.40
j. FFP Funded Ceiling: $782,862.97
k. FFP Labor Ceiling: $754,785.01

|. FFP Travel Ceiling: $75,000.00

m. FFP CAF Ceiling: $6,223.39

(EXERCISED) Option Year #1 - Period of Performance: 07/01/2015 to 06/30/2016
a. Total Awarded Ceiling: $16,180,753.97
b. Total Funded Ceiling: $16,083,035.66

c. Awarded T&M Ceiling: $15,006,560.68
d. T&M Funded Ceiling: $14,913,812.37
e. T&M Labor Ceiling: $13,734,684.16

f. T&M Travel Ceiling: $477,064.56

g. T&M. ODC Ceiling: $693,552.85

h. T&M Training Ceiling: $10,000.00

i. T&M CAF Ceiling: $91,259.11

j- Awarded FFP Ceiling: $1,174,193.29
k. FFP Funded Ceiling: $1,169,223.29
|. FFP Labor Ceiling: $1,125,452.40
m. FFP Travel Ceiling: $40,000.00

n. FFP CAF Ceiling: $8,740.89

(EXERCISED) Option Year #2 - Period of Performance: 07/01/2016 to 06/30/2017
a. Awarded Ceiling: $28,877,349.79
b. Total Funded Ceiling: $15,919,779.11 (Changed from $15,497,151.15, increase 4422,627.96)

c. Awarded T&M Ceiling: $27,353,807.05

d. T&M Funded Ceiling: $14,673,118.46 (Changed from $14,250,490.50, increase 4422,627.96)
e. T&M Labor Ceiling: $25,569,724.66

f. T&M Travel Ceiling: $360,150.00

g. T&M ODC Ceiling: $1,335,273.90

h. T&M. Training Ceiling: $0.00

i. T&M CAF Ceiling: $88,658.49

j- Awarded FFP Ceiling: $1,503,392.75
k. FFP Funded Ceiling: $1,246,660.65
I. FFP Labor Ceiling: $1,432,201.24

m. FFP Travel Ceiling: $80,000.00
n. FFP CAF Ceiling: $11,341.51

3. The Firm Fixed Price Option Year two funding remains at $1,246,660.65.

4. The total task order funded ceiling changes from $39,690,718.82 to $40,113,346.78, an increase of $422,627.96.

years.

6. The contractor may not change the labor categories or reallocate hours without prior approval from the Contracting Officer.

other terms and conditions for invoice submission: Invoice Submission Instructions

https://was.itss.gsa.gov/rba modernization/xhtml/view/viewForm30Print.seam?id=500962...

1. This modification adds incremental funding to Option Year Two T&M task item, in accordance with Performance Work Statement (PWS)

2. The Time and Material Option Year Two funded changes from $14,250,490.50 to $14,673,118.46, an increase of $422,627.96.

5. The total task order awarded ceiling value remains at $53,245,731.14, which includes the base year period of performance and all option

***Attention Contractors: The invoice submission functionality within the system is changing to converge and normalize invoice submission
across ASSIST. The invoice submission process detailed at the following link supersedes any instructions for interfacing with the system(s)
currently in the contract. These revised instructions do not change the frequency, content, supporting documentation requirements, or any

Upon deployment of the Central Invoice Service, the contractor shall submit invoices electronically by logging into the ASSIST portal
(https://portal.fas.gsa.gov), navigating to the appropriate order, and creating the invoice for that order. Upon deployment of the Central Invoice
Service, the contractor shall NOT submit any invoices directly to the GSA Finance Center (neither by mail nor via electronic submission).

1/31/2017
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GSA Finance Customer Support 816-926-7287

FOR INQUIRIES REGARDING PAYMENT CONTACT:

For additional assistance contact the ASSIST Helpdesk at 877-472-4877. ***

PRIOR AMOUNT

NEW AMOUNT| INCREASE/DECREASE

Cost To GSA: | $39,690,718.82

$40,113,346.78 $422,627.96

unchanged and in full force and effect.

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains

15A. NAME AND TITLE OF SIGNER(Type or print)

16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or

print)
Leigh A. Gunter
(850) 307-7615

15B. CONTRACTOR/OFFEROR

(Signature of person authorized to sign)

15C. DATE
SIGNED

16B. UNITED STATES OF AMERICA 16C. DATE
Leigh A. Gunter SIGNED
01/23/2017

(Signature of person authorized to sign)

NSN 7540-01-152-8070
Previous edition unusable

STANDARD FORM 30 (REV. 10-83)
Prescribed by GSA FAR (48 CFR) 53.243

https://was.itss.gsa.gov/rba modernization/xhtml/view/viewForm30Print.seam?1d=500962... 1/31/2017
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